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JIWAJI UNIVERSITY, GWALIOR

APPENDIX 2.10

TENDER DOCUMENT
For Percentage Rate only in works departments and other

Departments similar to work departments
(Effective from 01/01/2014)

OFFICE OF THE

Registrar, Jiwaji University, Gwalior

N.I.T.No. and Date

FJU/Yantri/2024/882.2 Dated 14.06.2024

Agreement Number and Date

Name of Work

Renovation/Special Repair/Annual Repair (MOW ELECTRICAL)
work at Jiwaji University, Gwalior (Il Call)

Name of Contractor

Probable Amount of Contract
(Rs. In Figure)
(Rs. In Words)

Rs. 40,00,000/-
Rs. Fourty Lakhs only

Contract Amount RS
(Rs. In Figure) Rs

(Rs. In Words) E
Stipulated Period of Completion 01 Year
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Store/2022/882.2

SECTION-1

Notice Inviting Tender

JIWAJI UNIVERSITY, GWALIOR

Dated 14.06.2024

Online percentage rate bids for the following works are invited from
registered contractors and Firms of repute fulfilling registration criteria:

S District | Probable
N(.) (s) Amountof | Period of
/Pk(j / Name of Work Contr_act Completi
Code (Rs.in on
lakh)
1 Renovation/Special Repair/Annual Repair (MOW GWALIOR | 40.0 12
ELECTRICAL) work at Jiwaji University, Gwalior
(11 Call) Months
can view the detailed NIT on the website

1. Interested bidders

https://mptenders.gov.in

2. The Bid Document can be purchased only online from 30.06.2024 10:30

AM to 23.07.2024 17:00 PM.
3. Amendments to NIT, if any, would be published on website only, and not in

newspaper.

Registrar, Jiwaji

University, Gwalior
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Notice Inviting Tender
JIWAJI UNIVERSITY, GWALIOR
OFFICE OF THE REGISTRAR,
JIWAJI UNIVERSITY, GWALIOR

NIT No.Yantri/2024/882.2 dated 14.06.2024

Online percentage rate bids for the following works are invited from registered

contractors and Firms of repute fulfilling registration criteria:

S, District Probable Earnest _
No. N (s) Amount of Money Co§t of Category of Period Of.
IPkg/ ame of Work Contract Deposit Bid Contractor Completi
Code (Rs. in lakh) (EMD) Document on
(InRs.)
1 2 3 4 5 6 7
1 Renovation/Special GWAL 40.0 Rs. 1,20,000/- | Rs.5,000/- | Centralised PWD | 12 Months
Repair/Annual Repair (MOW | IOR +PORTAL Registration
ELECTRICAL) work at CHARGE
Jiwaji University, Gwalior (11
Call)
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost
on the website https://mptenders.gov.in
2. Bid Document can be purchased after making online payment of portal fees.
3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet
4. ELIGIBILITY FOR BIDDERS:
(a) At the time of submission of the Bid the bidder should have valid registration with
the Government of Madhya Pradesh, PWD. However, such bidders who are not
registered with the Government of Madhya Pradesh and are eligible for
registration can also submit their bids after having applied for registration with
appropriate authority.
(b) The bidder would be required to have valid registration at the time of signing of
the Contract.
(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.
5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the
Bid Data Sheet.
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.
7. Pre Bid meeting — A pre bid meeting will be held ------------------- inthe---------------

. The Bid Document can be purchased Online only 30.06.2024 10:30 AM to

23.07.2024 17:00 PM.

. Amendments to NIT, if any, would be published on website only, and not in

newspaper.
Registrar, Jiwaji University,
Gwalior
UNIVERSITY ENGINEER
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

SCOPE OF BID

The detailed description of work, hereinafter referred as ,,work™, is given in the Bid

Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

4.1  The bidder can be an individual entity or a joint venture. The requirement of
joint venture is given in the Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids wherein the bidder has participated shall stand
disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his

bid, and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and

obtain for itself on its own responsibility all information that may be necessary for

preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B. BID DOCUMENTS

CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexure
3. Conditions of Contract:

i. Part | General Conditions of Contract and Contract Data with all Annexure

sand

ii. Part 1l Special Conditions of Contract.
4. Specifications
5. Drawings.
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement and
10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,

the contract data, forms, terms and specifications, bill of quantities, forms and

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do

SO.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the
website only, and intimation to bidders would not be given separately.
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10.

11.
12.

13.

14.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is to
clarify issues and answer questions on any matter that may be raised at that
stage. The Employer may, at his option, give such clarifications as are felt
necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be
hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the
Bid Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or

modify the Bid Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of

bids. By publication of the same on the website.

C. PREPARATION OF BID

The bidders have to submit their bids online as per guidelines given in the portal.

DOCUMENTS COMPRISING THE BID

The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all

bids.OnlineEnvelop A shall contain the following as per details given in the Bid Data

Sheet:

i) Registration number or proof of application for registration and organizational
details in format given in the bid data sheet.

ii) Payment of the cost of Bid Document;

iii) Earnest Money;and

iv) An affidavit duly notarized.

Part 2 — This shall be known as online Envelope B and is required to be submitted

only in works where pre-qualification conditions and/or special eligibility conditions

are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified
sheet duly supported by documents to demonstrate fulfiliment of pre-qualification
conditions.

Part 3 — This shall be known asonline Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the format prescribed format enclosed with

the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by

the Bidder and the Employer shall be in English or Hindi. Supporting documents and

printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such
case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given
in the Bid Data Sheet.

14.2  All the document/information enclosed with the technical proposal should be
self-attested and certified by bidder. The bidder shall be liable for forfeiture of
his earnest money deposit, if any document/information are found
false/fake/untrue before acceptance of bid. If it is found after acceptance of the
bid.The bid sanctioning authority may at his description forfeit his performance
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15.

16.

17.

18.

security/guarantee security deposit, enlistment deposit and take any other
suitable action.

FINANCIAL BID
i.  The bidder shall have to quote rates in format referred in bid data sheet, in
overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contact
given in NIT. The overall percentage rate would apply for all items of work.
ii.  Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.
iili.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; and the Employer shall not be liable for the same.
iv.  The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the bid data sheet.
PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.
EARNEST MONEY DEPOSIT (EMD)
17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled
commercial bank, issued in favour of the name given in the Bid Data Sheet.
The Fixed Deposit Receipt shall be valid for six months or more after the last
date of receipt of bids. However other form(s) of EMD may be allowed by the
employer by mentioning it in the bid data sheet.

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.
17.4EMD of bidders whose bids are not accepted will be returned within ten
working
days of the decision on the bid.
17,5 EMD of the successful Bidder will be discharged when the Bidder has
signedtheAgreementafterfurnishing the required Performance Security.
17.6  Failure to sign the contract by the selected bidder, within the specified period,
for whatsoever reason, shall result in forfeiture of the earnest money deposit.
SUBMISSION OF BID
The bidder is required to submit online bid duly signed digitally, and Envelop ,,A* in
physical form also at the place prescribed in the bid data sheet.

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1 Envelope ,,A” shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ,,A“ does not contain all
requisite documents, such bid shall be treated as non-responsive, and Envelop
B and/or C of such bid shall not be opened.

19.2  Wherever Envelop ,,B* (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified. The bidder shall have
freedom to witness opening of the Envelop ,,B*. Envelop ,,C* (Financial Bid) of
bidders who are not qualified in Technical Bid (Envelop ,,B) shall not be
opened.
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20.

21.

22.

23.

24,

19.3

194

195

19.6

Envelope ,,C* (Financial Bid) of bids shall be opened online at the time and
date notified. The bidder shall have freedom to witness opening of the Envelop

O

After opening Envelop ,,C* all responsive bids shall be compared to determine
the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the
biding process and reject all the bids at any time prior to contract award,
without incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for
a distinct part of it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision on
the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT

Award of Contract

The Employer shall notify the successful bidder by issuing a ,,Letter of Acceptance™
(LOA) that his bid has been accepted.

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount, in the form and for the
duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to performance
security.

Signing of Contract Agreement

23.1

23.2

23.3

The successful bidder shall have to furnish Performance security and
additional performance security, if any and sign the contract agreement within
15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

In the vent of failure of the successful bidder to submit Performance Security
and additional performance security, if any or sign the Contract Agreement,
his EMD shall stand forfeited without prejudice to the right of the employer
for taking action against the bidder.

CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the bidder
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:
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“corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions
of another party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

“coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing
improperly the actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
Sle PARTICULARS DATA
1 Office Inviting Tender Registrar, Jiwaji University, Gwalior
2 NIT No. FJU/Yantri/2024/882.2 Dated 14.06.2024
3 Date of NIT 14.06.2024
4 Bid document download 30.06.2024 10:30 AM to 23.07.2024 17:00 PM..
available from date & time
5 Website link https://mptenders.gov.in
SECTION 1-NIT
NIT
CLAU PARTICULARS DATA
SE
2 Portal Fees As notified in E-tendering website
(also known as processing fee)
3 Cost of Bid Document Rs.5,000/-
Cost of Bid Document Payable -
at
Cost of Bid Document In favor Registrar, Jiwaji University, Gwalior
of
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required NO
required as below:
In case of Roads and Bridge works costing
more than Rs. five Cr.
and
In case of Building works costing more than
Rs. One Cr.
If Yes, details As per' Annexure- C'
(Evaluation by Registrar, Jiwaji University,
Gwalior who will intimate reasons to
disqualified bidders)
6 Special Eligibility NO
(if yes, prior permission of E-in-
C required)
If Yes, details As per ‘Annexure -D'
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2-I1TB

ITB
CLA PARTICULARS DATA
USE
1 Name of the ,,Work™ Renovation/Special Repair/Annual Repair (MOW
ELECTRICAL) work at Jiwaji University, Gwalior
(11 Call)
2 Specifications & SOR As per 'Annexure — E'
in addition to as below:
(@) In case of Roads and Bridge works:
'SPECIFICATION FOR ROAD AND
BRIDGE WORK (fifth Revision) By
MORTH
(b) Stipulation of SOR for Road &Bridge
w.e.f. 29-08-2017 and its amendments
Issued upto date of N.I.T.
(c) Stipulation of SORfor Electrical works
(w.e.f. 01.01.2024)and its amendments
Issued up to date of N.I.T.
(d) Stipulation of SOR for Building work
(w.e.f.01.01.2024) and its amendments
Issued up to date of N.I.T
3 Procedure for participation in e- As per 'Annexure — F'
tendering
Whether Joint Venture is allowed. NO
allowed as below:
4 In case of Roads and Bridge works costing more
than Rs. Twenty five Cr.
If yes, requirement for Joint Venture | As per ‘Annexure — G'
Envelope-A containing :
i. Organizational details as per
'‘Annexure H'
ii. Cost of Bid Document
12 iii. EMD
iv. An affidavit duly notarized as
per 'Annexure- B'
should reach in physical form in
the office of :
14 Envelope-B Technical Proposal As per 'Annexure - I'and Annexure - | (Formatl-1to
I-5)
Note: The technical evaluation will be done only on
the basis of financial & physical experience details
submitted in formats ( I-1) &( I-2) requiring Annual
Turn Over & Bid Capacity. Requirement as regard
to Key technical personnel, key Lab equipments&
construction requirement as per Formats -3, I-4 &
I-5 respectivaly shall not be part of technical
evaluation.However the non compliance on these
requirements during the currancy of the contract
may attract penalties.
15 Envelope-C Financial Bid

As per 'Annexure -J '
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Materials to be issued by the
department

As per 'Annexure - K'

16 Period of Validity of Bid 120 Days
Bid Data Sheet
ITB
CLAU PARTICULARS DATA
SE
Earnest Money Deposit Rs. 1,20,000/-
Forms of Earnest Money Deposit Online
17
EMD valid for a period of 120 Days
FDR must be drawn in favour of Registrar, Jiwaji University, Gwalior
21 Letter of Acceptance (LOA) As per 'Annexure -L'
(A formal work order on request of contractor may
be issued.)
Amount of Performance Security 5% of Contract Amount for Road and Bridge works;
5% of the Contract Amount for building & Repairing
works.
Additional Performance Security, if | Equal to an amount arrived at, by multiplying the
any contract amount with difference of percentage
between percent rates (below/minus) of successful
bid and 10% (below/minus), considering bid rates
29 less than 10% below PAC, to be unworkable and

shall  require additional performance security
(quarantee). valid up to — Till stipulated time of
completion plus three months

Performance Security in the format

As per 'Annexure- M-1'

Performance Security in favor of

Registrar, Jiwaji University, Gwalior

Performance Security valid up to

As provided in the Contract Data
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KEY DATES-As provided in the portal ( https://mptenders.qgov.in )

Annexure—A

(See Clause 1, 7 of Section 1 -NIT)

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by the bidder so as
to reach the office as prescribed in bid data sheet, at least before the bid opening date.

S.No. Particulars Start Date & End Date & Envelope
Time Time
1. Purchase of Tender 30.06.2024
10:30 AM to
2. Online Bid Submission 30.06.2024 23.07.2024
10:30 AM to 17:00 PM
3. Prebid Meeting - -
4. Physical Submission Online Online Online
(Original EMD/Bid
Security and Technical
Proposal) by Speed
Post
5. Mandatory Submission Online Online Online
Open (Envelope-A)
6. Technical Proposal Online Online Online
Open
(PQ Envelope-B)
7. Opening of Financial - -

Proposal (Online only)
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Annexure-B
(see clause 3 of section 1'NIT)
/ /AFFIDAVID / /

(To be contained in Envlope A)
(On Non judicial stamp of Rs 50/-)

[/'We who is/are
(status in the form/company) and competent for submission of the affidavit on
behalf of M/S (contractor)do solemnly affirm an oath and state

that:
I/'we am/are fully satisfied for the correctness of the certificates/ records
submitted in support of the following information in bid documents which are
being submitted in response to notice inviting e-tender No
for ———-eemmeeeee (name of work) dated------------- issued by the-------------- (name of
the department).
I/we am are fully responsible for the correctness of following self-certified
information/documents and certificates:
1. That the self-certified information given in the bid document is fully true
and authentic.
2. That:
a-Term deposit receipt deposited as earnest money,demand draft for cost of
bid document and other relevant documents provided by the Bank are
authentic.
b-Information regarding financial qualification and annual turnover is
correct.
c-Information regarding various technical qualification is correct.
3. No close relative of the undersigned and our firm/company is working with
the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with seal of the Deponent(bidder)
[/'We, -above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and
belief.
Verified today------------- (dated)at------------ {place).
Signature with seal of the Deponent(bidder)
Note- Aftidavit duly notarized in origional shall reach atleast one callender day
before opening of the bid.

(Section 2-Annexure-B)



The bidder should have:

A. Financial
i.

experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the probable
amount of contract during the last 5 financial years; or
b) two similar works each costing not less than the amount equal to 30% of the probable amount

of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable

amount of contract during the last 5 financial years;

Average annual construction turnover on the construction works not less than 50% of the probable

amount of contract during the last 5 financial years.
lii. Executed similar items of work in any one financial year during the last 5 financial years, which

should not be less than the minimum, physical requirement, if any, fixed for the work.
Bid Capacity — Bidder shall be allotted work up to his available bid capacity which shall be

worked out as given in format I-2 of Annexure-I

B. Physical
Physical qualifications for the work shall be as below
S.no Particulars Quantity | Period
1 Physical qualification required NA
2 Earth Work
3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the departments and specific Bid.
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Annexure-D
(See Clouse-6 of Section 1 —NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates

B. Construction of@l

El=

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and specific bid.
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Annexure—-E
(See Clouse-2 of Section 2-itb&
Clause 10 of GCC)

Specifications

1. Specifications for road and bridge works revision (v) MORTH
2. Stipulation of SOR for Road & Bridge w.e.f. 29-08-2017 and its amendmentslssuedupto date of

N.L.T.

3. Stipulation of SORfor Electrical works(w.e.f.01-01-2024)and its amendmentslssued up to date
of N.I.T.

4. Stipulation of SOR for Building work (w.e.f.01-01-2024) and its amendments Issued up to date
of N.I.T

The provisions of general / special conditions of contract, those specified elsewhere in the bid document, as well
as execution drawings and notes, or other specifications issued in writing by the Employer shall form part of the
technical specifications of this work.

Page 19 of 102




Annexure—F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

Registration of Bidders on E-Tendering Portal:
All the Contractors registered under Centralized Registration System (CRS) of PWD or
the Contractors having applied under CRS shall be eligible for tendering in the designated
portal(https://mptenders.gov.in). However the Bidders registered under CRS shall also
be required to register themselves in this portal as per guidelines shown on the portal.
Digital Certificates:
The Bids submitted online should be signed electronically with a Class Il Digital
Certificate to establish the identity of the Bidder submitting the Bid online.
Preparation and Submission of Bids:
The Bidders have to prepare their Bids and submit the Bids online as per procedure given
in the portal.
Purchase of bid Documents:
For purchasing the bid document, bidders are to pay online as per details given in the
portal.

. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid before the bid submission end date.
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Annexure—-G
(See Clouse-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply with the following

a.

requirements:

one of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture and the entire execution of the contract,
including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be included in
the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case
of a successful bid];

The joint venture agreement should indicate precisely the role of all members of JV in respect of
planning, design, construction equipment, key personnel, work execution, and financing of the
project. All members of JV should have active participation in execution during the currency of
the contract. This should not be varied/modified subsequently withoutpriorapproval of the
employer;

The joint venture agreement should be registered, so as to be legally valid and binding on all
partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the
bit!.

The figures for each of the partners of a joint venture shall be added together to determine the
Bidder's compliance with the minimum qualifying criteria required for the bid. All the partners
collectively must meet the criteria specified in full. Failure to comply with this requirement will
result in rejection of the joint venture's bid.

The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the
joint venture

Attach the agreement among all partners of the joint venture [and which is legally binding on all
partners], which shows the requirements as indicated in the Instructions to Bidders'.

Furnish details of participation ploposedin the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of each)

Clarification:-

1.

FIRM”A” (lead Partner) FIRM”B” FIRM”C”

Annexure-G (Page 24) of the bid document describes the conditions and requirement to be
applied/fulfilled in case of bidding by the joint venture (J.V.). For the purpose of evaluation of
technical bids, it is hereby clarified that in addition to the conditions contained in Annexure-G of the
bid document, the partners of J.V. should satisfy the qualification criteria as below:-

a. The lead partner must have a share of minimum 51% in the J.V.
b.  The other partner(s)must have a share of minimum 26% in the J.V.
c. The lead partner and the other partner must also meet 51% and 26% of the all qualification criteria

respectively except for the requirement of work experience described in Annexure-1-1(A) (Page
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27). However both the partners must satisfy the full (100%) qualification criteria jointly. For this
purpose the qualification of individual partners shall be added (for Annual Average Turn Over and
for Bid Capacity only).
Following clarification / amendment is hereby done in requirement contained in Annexure-1-1(A)
for J.V.
i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead
partner and one work to be done by other partner,
OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work must be done
by lead partner and 1 (One) work to be done by other partner,
OR
iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the
criteria. However the other partner must satisfy the criteria in (i) above i.e. at least one work
of 20% of PAC.
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Annexure—H
(See Clouse-12 of Section 2 — ITB& Clouse 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S. Particulars Details

1 Registration  number issued by Centralized | (if applicable scanned copy of proof of
Registration System of Govt. of M.P. or Proof of | application for registration to the uploaded)
application for registration.

2 Valid Registration of bidder in appropriate class Registration No.

through Centralized Registration of Govt. of MP Date
(Scanned copy of Registration to be uploaded)

3 Name of Organization/Individual/ Proprietary
Firm/ Partnership Firm

4 Entity of Organization

Individual/ Proprietary Firm/ Partnership Firm
Registered under Partnership  Act)/  Limited
Company, (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture

Address of Communication

Telephone Number with STD Code

5
6
7 Fax Number with STD Code
8 Mobile Number

9

E-mail Address for all communications

Details of Authorized Representative

10 Name

11 | Designation

12 Postal Address

13 | Telephone Number with STD Code

14 Fax Number with STD Code

15 Mobile Number

16 E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of
Association and Memorandum of Association along with registration certificate of the company shall
have to be enclosed.

Signature of Bidder with Seal
Date:
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Technical Proposal shall comprise the following documents:

Annexure -1
(See Clouse-14 of Section 2 - ITB)

Envelope - B, Technical Proposal

NS. Particulars Details to be submitted
1 - Experience - Financial &Physical Annexure | (Format: 1-1)

2 Annual Turnover Annexure - 1 (Format: 1-2)

3 List of technical personnel for the key positions Annexure - 1 (Format; 1-3)

4 List of Key equipments/ machines for quality control Annexure - 1 (Format: 1-4)

5 :flbsi of Key equipments/ machines for constructionwork Annexure - 1 (Format: 1-5)

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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a)

b)

c)

Annexure — I(Format : 1-1)
(See Clouse-14 of Section 2 — ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:
The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the probable amount of
contract during the last 5financial years; or

two similar works each costing not less than the amount equal to 30% of the probable amount of
contract during the last 5financialyears; or

one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of
contract in anyone financial year during the last5financialyears;

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -1 are generally
for having completed similar work in last 5 financial years. However the bidders who have executed a
part of the project during last 5 financial years, and that part covers all the major items of road
construction and the value of such executed part is more than the qualified amount mentioned in
Annexure-C and / or Annexure-I shall be considered.

It is clarified that the experience of constructing roads and bridges shall be considered as experience of
similar works, irrespective of it being work of rigid or flexible pavement.

It is clarified that works completed/executed before last date of bid submission in the current financial
year shall also be considered towards works experience requirement described in Annexure-C and
Annexure-1-1 of the document. Therefore for this purpose the works completed/executed during current
financial year up to last date of Bid submission shall be considered in this case last 5 financial year will
be counted as current financial year and 4 years backwards.

To be filled in by the contractor:

Details of successfully completed similar works shall be furnished in the following format.
Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Order Completion Contract Name and
Address
I I Il v \Y VI
Existing commitments - (Value of 'C' for Bid Capacity formula)
Agreement Name of Date of Date of Amount of Amount of Employer's
Number & Work Work Order | Completion Contract balance Name and
Year work Address
B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last 5financial years should not
be less than the minimum physical requirement fixed for the work

S. No.

Particulars

Actual Quantity Executed
(To be filled in by the contractor)

Year—-1

| Year—2 | Year-3

| Year—4

| Year-5
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1 Physical qualification required

2 Earthwork

3 Concrete work

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in anyone year during the last 5 financialyears.
2. Similar works: The similarity shall be based on the physical size, complexity, methods
technologyorothercharacteristics of main items of work viz. earth work, cement concrete, Reinforced
cement concrete, brick masonry, stone masonry etc.
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Annexure — I(Format : 1-2)
(See Clouse-14 of Section 2 — ITB)

ANNUAL TURN OVER

Requirement:
Average annual construction turnover on the construction works not less than 50% of the probable amount

of contract during the last5financialyears;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financialyear to be enclosed.
Clarification:-
Provisional balance sheets for financial year..................
the C.A.

shall be considered subject to authentication by

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated
above are to be evaluated further for bid capacity as under:

Bid Capacity = (L5 AXB)-C

Where

A= Maximum value of civil engineering works executed in anyone year during
Thelast five years (10% weightageperyearshall be given to bring the value
of work executed at present price level)

B= Proposed contract period in years.

C= Amount of work in hand at present.
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Annexure — I(Format : 1-3)

(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement

Available with the bidder

D [5]

c g c S 5 c g c 5 5
|2 5|2 g 3 |2 |3 2 g =3
2|8 g &l |L |2]8|2 |8 ¢ |¢
1% 5|8 S |8 |9z E |= s |3

X E| O 5 = X | E o 3 =

= = S £ = S
= £ | & = & | £
(2] w
1 | Project

Manager
2 | Site

Engineer
3 | Plant

Engineer
4 | Quantity

Surveyor
5 | Soil &

Material

Engineer
6 | Supervisior
7
8

Note: It is clarified that the minimum requirement is a mandatory requirement and part of technical bid, but

the pre

qualification  is

not

to

be

done

on

the basis of this criteria.
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Annexure — I(Format : 1-4)

(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/ Machinery

Quantity

S.No.

Name of Equipment/ Machinery

Quantity

Machinery and Equipment Required for Conducting Test
as per MOST Specification V Revision

Note: It is clarified that the minimum requirement is a mandatory requirement and part of technical bid, but
the pre qualification is not to be done on the basis of this criteria.
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Annexure — I(Format : 1-5)
(See Clouse-14 of Section 2 — ITB)

List of Key Equipments Machines for Construction Work

Minimum requirement

Available with the bidder

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity
Equipment/
Machinery

1

Tipper Trucks -
2

Motor Grader -
3 Dozer -
4

Front end Loader -
5

Smooth Wheeled roller -
6 :

Vibratory Roller -
7 - - -

Hot mix plant with electronic control -
8 . : .

Paver finisher with electronic sensor -
9

Water tanker -
10 )

Bitumen Sprayer -
11

Tandem Roller -
12 ) ) ) ) -

Concrete mixer with Integral weigh Batching facility -
13 Slip Form Concrete paver capable of paving in

required width of carriageway in one single pass

including all appropriate accessories such as, )

integral vibratory system and electronic sensors

ancillary equipment for applying curing compound,

joint cutting etc.
14 Concrete batching and mixing plant with automatic i

control (minimum 100 cum/hour)
15 Pnumetictyre roller _
16 Batch Mixing plant with electronic controls (series

minimum 100-120 TPH capacity as required

Total

Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease
arrangements for employing the required equipments as listed in the table above. Bidders can also give an
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these
equipments, prior to signing the agreement.
2. ltis clarified that the minimum requirement is a mandatory requirement and part of technical bid, but

the pre qualification notto be done on the basis of this criteria.
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Annexure—J
(See Clouse-14 of Section 2 — ITB)

FINANCIAL BID
(To be Contained in Envelop-C)

NAME OF WORK :

I/We hereby bid for the execution of the above work within the time specified at the
FAte@....ccvvvvveeieiieiene or at par based on the Bill of Quantities and item wise rates given therein in all
respects and in accordance with the specifications, designs, drawings and instructions in writing in all respects
in accordance with such conditions so far as applicable. I/We have visited the site of work and ami are fully
aware of all the difficulties and conditions likely to affect carrying out the work. 1/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the extent
of ground, working conditions including stacking of materials, installation of tools and plant conditions
effecting accommodation and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, 1/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the
Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions. \
Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise
rates given therein shall be quoted.

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is
found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such
valid and correct rate and declines to furnish performance security and sign the agreement his earnest
money deposit shall be forfeited.

k. iii. In case the percentage "above" or"below" is not given by a bidder, his bid shall be treated as non-
responsive.

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted
by the bidder.

Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the... .............. day
OF oo 20

Signature of Officer by whomaccepted
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Annexure - K

(See Clouse-15 of Section 2 — ITB)
MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no

Name of material

| Rate (Issue rate)

|

Unit | Remarks
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Annexure—L
(See Clouse-21 of Section 2 - 1TB)

LETTER OF ACCEPTANCE

No. [DF11=Te IR
To,

MIS. . _

(Name and address of the contractor)
Subject: (Name of the

work as appearing in the bid for the work)

-X0x-

Dear Sir (5),

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya
Pradesh at your bided percentage ................... below/ above or at par the Bill of Quantities and item wise rates

given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. ............... (in figures)
(RUPEES. ... e inwordsonly). The
performance security shall be in the shape of term deposit receiptbank guarantee of any
nationalized / schedule commercial bank valid up to three months after the expiry of
defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is ___months
including/ excluding rainy season, shall be reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement ofwork and no
separate letter for commencement of work is required. Therefore, after signing of the agreement, you are
directed to contact the Engineer-in-charge for taking the possession of site and necessary instructions to start the
work.

Yours Faithfully

Registrar, Jiwaji University,

Gwalior,
PWD
Annexure-M
BID SECURITY (BANK GUARANTEE)
WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted his Bid
dated (date) for the construction of [name of Contract hereinafter called
"the Bid"]
KNOW ALL PEOPLE by these presents that we (name of Bank) of
[name of country] having our registered office at

(hereinafter called "the Bank") are bound unto (name of the Registrar, Jiwaji
University, Gwalior) in the sum of * for which payment well and truly to be

made to the said name ofthe Registrar, Jiwaji University, Gwalior the Bank itself, his successors and assigns by

these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the
Form of Bid.

OR
2 If the Bidder having been notified to the acceptance of his bid by the name ofthe Registrar, Jiwaji
University, Gwalior during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with the Instructions to
Bidders; or
We undertake to pay to the (name oftheRegistrar, Jiwaji University, Gwalior) up to the above
amount upon receipt of his first written demand, without the (name of the Registrar, Jiwaji University, Gwalior)
having to substantiate his demand, provided that in his demand of (name ofthe Registrar, Jiwaji University,
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Gwalior) will note that the amount claimed by him is due to him owing to the occurrence of one or any of the
two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 ** days after the
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended
by the (name ofthe Registrar, Jiwaji University, Gwalior), notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE
WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian
Rupees. This figure should be the same as shown in Bid Data Sheet at reference 17.

wx EMD should be valid for a period of Six Months of more.
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Annexure - M-1
(See Clouse-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

.............................................. [nameofEmployer]

.............................................. [addressof Employer]

WHEREAS ... .. [name and address of Contractor](Hereinafter
called "the Contractor") has undertaken, in pursuance of Letter of Acceptance NO.........cccccovvnnnn. dated
..................... t0 EXECULE ....vevvvevrrirciciesie s s s e [N@ME OF Contract and brief description of Works]

(hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of .......................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon yourfirst
written demand and without cavil or argument, any sum or sums within the limits of
.................................... [Amount of guarantee]asaforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature, Name and Seal of the guarantor ...................ccoooiiiinnn.
Name of Bank ........ouiuiii
AGAIESS .o
Phone No., Fax No., E-mail Address, of Signing Authority ..................
Date ..o

e Anamount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in
the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
SECTION3
Conditions of Contract
Part — I General Conditions of Contract
Table of ClausesGCC

Clause Particulars Clause Particulars
No No icu
A. General 2 Payments for Variations and / or Extra

Quantities

1  |Definitions 22 No compensation for alterations in or restriction
of work to be carried out.

2 |Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4 |Communications 25 Tax

5 |Subcontracting 26 Check Measurements

6 |Personnel 27 Termination by Engineer in Charge

7 |Force Majeure 28 Payment upon Termination
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8 |Contractor's Risks 29 Performance Security

9 |Liability For Accidents To Person 30 Security Deposit

10 |Contractor to Construct the Works 31 Price Adjustment

11 |Discoveries ) 'Il\/lé)\?;rl]is:tion and Construction Machinery

12 |Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13  |Programme E. Finishing the Contract

14 |Extension of Time 35 CompletionCertificate

15 |Compensation for Delay 36 Final Account

16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labor

18 dct?rrirﬁg?r?engz];fgstf eL(;sbri]I(i)tt;ngrio d 39 Compliance with LaborRegulations
D. Cost Control 40.88 Audit and Technical Examination
\Variations - Change in original

19 |Specifications, Designs, Drawings 41 Death or Permanent Invalidity of Contractor
etc.

20 |[Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

1.5.

1.6

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15
1.16
1.17
1.18
1.19
1.20
1.21.

1.22.

1.23.

1.24.
1.25.

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.
Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.
Completion: means completion of the work as certified by the Engineer-in-
Charge in accordance with provisions of agreement.
Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.
Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.
Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.
Contract amount: means the amount of contract worked out on the basis of
accepted bid.
Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.
Day: means the calendar day.
Defect: means any part of the work not completed in accordance with the
specifications included in the contract.
Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this
document.
Drawings: means drawing including calculations and other information provided
or approved by the Engineer-in-Charge.
Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.
Engineer: means the person named in the Contract Data.
Engineer in charge: means the person named in the Contract Data.
Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.
Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.
Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.
Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.
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1.26. Temporary Work: means work designed, constructed, installed, and removed by

the Contractor that are needed for construction or installation of the work.

1.27. Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where

ever used.

1.28. Variation: means any change in the work which is instructed or approved as

variation under this contract.

1.29. Work: The expression "work" or "works" where used in these conditions shall

unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contractedtobeexecuted, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

C. provisions including the word "agree", "agreed” or "agreement" require the
agreement to be recorded in writing;

d. written™ or "in writing” means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record;

Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:
i. Part I General Conditions of Contract and the Contract Data;
with all Annexure
ii. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid'
8. Agreement, and
9. Any other documents), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile (fax) or other electronic means (email)
shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-
Charge.
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5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in
the Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:
i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the

6.2

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified
in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works
in the Contract.

7. Force Majeure
7.1 The term "Force Majeure™ means an exceptional event or circumstance:

7.2.

(@) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into

the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,

and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances

of the kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(if) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war, (iii) Riot,
commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(1V) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform anyduty

or discharge any responsibility arising out of the contract, the relative obligation of

the party affected by such forcemajeureshall upon notification to the other party be
suspended for the period during which force majeure event lasts.The cost and loss
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sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance ofthe relative obligation suspended by the force majeure

shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be at
liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1

8.2

9.

10.

All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the
Contractor alone.
Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman's compensation Act,
or any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with
the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfillment of this contract whether such
means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Engineer of such discoveries and carry out the Engineer's
instructions for dealing with them.

12.Dispute Resolution System
12.1 No dispute can be raised except before the Competent Authority as defined in

12.2

12.3
12.4

Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute
raised after expiry of 45 days of its first occurrence shall not be entertained and
the Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.
Appeal against the order of the Competent Authority can be preferred within 30
daysto the Appellate Authority as defined in the Contract Data. The Appellate
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12.5

12.6

Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before

theMadhyaPradeshArbitration Tribunal constituted under Madhya Pradesh

MadhyasthamAdhikaranAdhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due

diligence notwithstanding pendency of a dispute before any authority or forum.
B. Time Control

13. Programme
131

13.2

13.3

13.4

135

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programmeshowinthe actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining Works, including any changes to the sequence of the
activities.

The Contractor shall submit to the Engineer for approval an updated
Programmeat intervals no longer than the period stated in the Contract Data. If
the Contractor does not su8mit an updated Programmewithin this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programmehasbeensubmitted.

The Engineer's approval of the Programmeshall not alter the Contractor's
obligations.

14. Extension of Time

141

14.2

14.3

The contract is for completion of works and therefore non approval of EOT
shall not in any way invalidate the contract. The contractor will have to
complete the works.

In the event of delays attributable to the contractor, the EOT shall not be given
by the Engineer-in-Charge and the Liquidated Damages shall be levied from
the contractor in accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be
issued by the Engineer-in-Charge without imposition of Liquidated Damages
either suo-motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall
be issued only for the part, which is not attributable to the contractor.
(Amendedas per Govt. Order No. F-53-55-2018-19-Y0-1154 bhopal,dated
23-03-2018)

15. Compensation for delay

151

15.2

15.3

The time allowed for carrying out the work, as entered in the agreement, shall
be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.
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15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall

1

1

1

16.

17.

attract such liquidated damages as is laid down in the Contract Data.

55 In the event of delay in execution of the Works as per the timelines mentioned
in the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equaltothe liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept
bankable security in lieu of retaining such amount.

5.6 If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

5.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained
shall be adjusted against the liquidated damages levied.

Contractor’s quoted percentage
The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of material-
supplied by the department
Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified

and having such equipmentsasarespecifiedin the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

18.

specified in the Contract Data.
Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract

Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer

well before the end of the Defect Liability Period. The Defect Liability Period
shall automaticallystand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability

Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

191

The Engineer-in-charge shall have power to make any alterations, omissions
or additions to or substitutions in the original specifications, drawings, designs
and instructions, that may appear to him to be necessary during the progress of
the work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which
the contractor may be directed to do in the manner above specified, as part of
the work, shall be carried out by the contractor on the same conditions in all
respects on which he agrees to do the main work
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19.2 The time for the completion of the work shall be extended in the proportion that the

altered, additional or substituted work bears to the original contract work and the
certificate of the Employer shall be conclusive as to such proportion.

20. Extra items

20.1

All such items which are not included in the priced BOO shall be treated as
extra
items.

21.Payments for Variations and / or Extra Quantities

21.1

22.
22.1

22.2

22.3

23.

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

. If the item is not in the priced BOO and is included in the SOR of the

department, the rate shall be arrived at by applying the quoted tender
percentage on the SORrate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOO) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shallbe workedouton the basis of the concerned Schedule
0 Rates minus/plus the percentage quoted by the contractor.

If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).

In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle
men

and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency
to

execute such portion of the work, without prejudice to his rights.

No Interest Payable

Page 43 of 102



No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

24 Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
AdditionalPerformance Security, if any; and/or Security Deposit and / or any
sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become due
for release.

(c) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.

25. Tax

25.1The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax and other levies, duties, cases, toll, taxes of Central and State
Governments, local bodies and authorities.
25.2  The liability, if any, on account of quarry fees, royalties, octopi and any other taxes
and duties in respect of materials actually consumed on public work, shall be borne
by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by
other special orders.

Checking of measurement by superior officer shall supersede measurements
by subordinate officer(s), and the former will become the basis of the
payment.

Any over/excess payments detected, as a result of such check measurement
or 'otherwise at any stage up to the date of completion of the defect liability
period specified in this contract, shall be recoverable from the Contractor, as
per clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
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28.

29.

27.3

27.4

approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or
set up a field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;
Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days' notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract
immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the
Contract for convenience by giving notice to the Contractor

Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for The value of the work done less Advance Payments received
up to the date of issue of the certificate, less other recoveries due in terms of
the contract, less taxes due to be deducted at source as per applicable law
and less the percentage to apply to the work not completed as indicated in
the contract Data.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt.
2.11.15)

Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of
removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and
less

advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

If thetotalamountdue to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified
in the Contract Data.

30. Security Deposit-
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30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as
specified

in the Contract Data. The total amount of Security Deposit so deducted shall
not

exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee
or

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security deposits shall be refunded of completion of defect liability
period. The additional performance security shall be refunded on
satisfactory completion of the work.

(As perAmended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15)

31.

Price Adjustment

31.1 Contract price shall be adjusted for increase or decrease in rates and
price of labour, materials, fuels and lubricants in accordance with
following principles and procedures and as per formula given in the
contract data.

(@  The price adjustment shall apply for the work done from the
start date given in the contract data upto the end of the initial
intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated
time for reasons attributable to the contractor.

(b) The price adjustable shall be determined during each month

from the formula given in the contract data.

(© Following expression and meaning are assigned to the work

done during each month:

R = Total value of work during the month. It would include
the amount of secured advance granted, if any, during
the month, less the amount of secured advance
recovered, if any during the month. It will exclude value
of works executed under variations for which no price
adjustment shall be payable.

(Amended as per Govt. Order No. F-53-55-2018-19-Y0-1154 Bhopal, dated 23-03-2018)

31.2

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

(Amended as per Govt. Order No. F-53-55-2018-19-Y0-1154 Bhopal, dated 23-03-2018)

32. Mobilization and Construction Machinery Advance

32.1
32.2

Payment of advances shall be applicable if provided in the Contract Data.
If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data,
against provision by the contractor of an unconditional Bank Guarantee in
a form and by a nationalized/ scheduled banks, in the name as stated in the
Contract Data, in amounts equal to the advance payment. The guarantee
shall remain effective until the advance payment has been repaid, but the
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32.3
32.4

325

amount of the guarantee shall be progressively reduced by the amounts
repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80%
of the cost of construction machinery and admissible only for new
construction machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its
recovery in assessing Vvaluations of work done, variations, price
adjustments, compensation events, or liquidated damages.

33. Secured Advance

33.1

33.2

33.3

Payment of Secured Advance shall be applicable if provided in the
Contract Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision
by the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain
effective until the advance payment has been adjusted, but the amount of
the guarantee shall be progressively reduced by the amounts adjusted by
the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(@)

(b)
©)
(d)
)
(f)

©)

(h)

(i)

The Contractor shall submit to the Engineer monthly statements of the
value of the work executed less the cumulative amount certified
previously, supported with detailed measurement of the items of work
executed.

The Engineer shall check the Contractor's monthly statement and certify
the amount to be paid to the Contractor.

The value of work executed shall be determined, based on the
measurements approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of
the items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations
and Compensation Events.

All payments shall be adjusted for deductions for advance payment,
security deposit, other recoveries in terms of contract and taxes at source
as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in
the lightof later information.

Payment of intermediate certificate shall be regarded as payments by way
of advance against the final payment and not as payments for work
actually done and completed.

Intermediate payment shall not preclude the requiringof bad, unsound and
imperfect or unskilled work to be removed and taken away and
reconstructed orbe considered as an admission of the due performance of
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the contractor any part thereof, in any respect or the occurring of any
claim.
(), The payment of final bill shall be governed by the provisions of clause 36
of GCC.
E. Finishing the Contract

35. Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract within
21 days of issue of certificate of physical completion of works. The Engineer shall
issue a Defects Liability Certificate and certify any payment that is due to the
Contractor within 45 days of receiving the Contractor's account if it is correct and
complete. If the account is not correct or complete, the Engineer shall issue within
45 days a schedule that states the scope of the corrections or additions that are
necessary. If the Account is still unsatisfactory after it has been resubmitted, the
matter shall be referred to the Competent Authority as defined in the Contract
Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize
the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangementsfor the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
indetail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and thenumbersof the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer
may require.

39. Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors
shall abide at all times by all existing labour enactments and rules made there
under, regulations, notifications and bye laws of the State or Central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made their under, regulations or
notifications including amendments .. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-
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observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Engineer/Employer shall have the right to deduct
from any money due to the Contractor including his ~amount of performance
security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the Employer
at any point of time.

40.88. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of
the works and the final bill of the contract including all supporting vouchers,
abstract etc. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work
claimed by him to have been done under the contract and found not to, have
been executed, the Contractor shall be liable to refund the amount of
overpayment and it shall be lawful for Government to recover the same from
him in the manner prescribed in clause 24 above and if it is found that the
Contractor was paid less than what was due to him, under the contract in respect
of any work executed by him under it, the amount of such under payment shall
be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data Sheet

A
C?;ijcs:e Particulars Data
1.14 Employer Reqgistrar, Jiwaji University, Gwalior
1.15 Engineer UE, Jiwaji University, Gwalior
1.16 Engineer in Charge UE, Jiwaji University, Gwalior
122 Stipulated Period of Completion 12 Month
(period is always including rainy season, unless
mentioned otherwise)
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per 'Annexure-H'
Contractor
4 Address & contact details of the Registrar, Jiwaji University, Gwalior P.W.D. ------------
Employer/ Engineer — phone, | | smeemeemeeeeeeeeees
Fax, e-mail. email:-
5 Subcontracting permitted for the More than Rs. Five Crores.
Contract Value
Technical Personnel to be As per 'Annexure-I' (Format 1-3)
provided by the contractor
6 Penalty, if required Technical Rs thirty thousand per month for each Graduate
Personnel not employed Engineer and
Rs eighteen thousand per month for each Diploma
Engineer/ITI Surveyor
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for University Engineer
deciding dispute under Dispute
12 Resolution System
Appellate Authority for Registrar, Jiwaji University, Gwalior
deciding dispute under Dispute
Resolution System
Period for submission of (a) Every 3 months
updated construction program or
(b) at the end of every milestone,
13 whichever is less
Amount to be withheld for not @ 1 % (one) percent of contract amount, subject to a
submitting construction maximum of Rs. 50,000/-.
program in the prescribed
period
Competent Authority for Building Committee, Jiwaji University, Gwalior
14 granting Time Extension
Milestones laid down for the YES
contract
If Yes, details of Milestones As per 'Annexure - O' or
as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the whole
time allowed has elapsed,
Mile Stone 2:-
15 3/8th of the whole work before 1/2th of the whole
time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the whole
time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time
Liquidated damage As per 'Annexure - P'
17 List of equipment for lab As per 'Annexure - Q'
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GCC
Clause

Particulars

Data

Time to establish lab

30 days from date of signing of the Agreement

Penalty for not establishing
field Laboratory

1% of Contract Amount per month,
subject to a maximum ofRs. 50,000/- per month of
delay

18

Defect Liability Period

As below:
(A) For Road work:-

(i) For New Road (Bituminous) Construction along
with granular crust (including strengthening): - 5
years ;

(if) For New Road (Concrete) Construction (including
strengthening): - 5 years;

(iii) For Renewal with BT layer equal to or less
than30 mm thickness: - 3Years;

(iv) For Renewal with BT layer more than 30 mm
thickness : 5 years

(B) For Bridge works - 3 Years to execute, complete
and maintain works in accordance with
agreement and special conditions of contract
(SCC) after issuance of physical completion
certificate as per “Annexure-U”

(C) For Building works - 3Years

(D) For Road Maintenance — 3 Years (The work of
strengthening and renewal shall not be treated
as road maintenance work)

(E) For Building Maintenance (Civil & Electrical)
Works — 3 Years

(Except for water proofing works and the works in
which specific guarantee period is mentioned).

Note: In accordance with clause 18 the defect observed
in the works during the Defect Liability Period shall be
intimated by the Engineer-in-Charge to the contractor
and the contractor shall rectify the defects promptly. In
case the defects are not removed in reasonable time, the
same can be got done by the Engineer-in-Charge by
way of-

(@) deploying departmental labour and material

or

(b) engaging a contractor by issuing a work order at

contract rate/SOR rate
or

(c) sanctioning supplementary work in a existing
agreement to a contractor for zonal works or other
similar work

or
(d) inviting open tender
or
(e) combination of above
The Engineer-in-Charge shall assess the cost of such
rectification which shall be recoverable from the
contractor from his Performance Security or any
amount due or that may become due to him and from
other available securities. If this amount is not
sufficient to meet the expenses incurred on
rectification, the balance amount may be recovered as

Land Revenue Arrears as per MPLRC

(Amended vide Govt. memo No.

140.880/1246/2018/19/Y 0 Bhopaldt.06-04-18)

21

Competent Authority for
determining the rate

U.E. of concerned Circle

27

Any other condition for breach
of contract

Yes as below:
If the contractor fails to achieve 50%o financial
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GCC
Clause

Particulars

Data

progress in any milestoneand

for

fails to achieve 75% financial progress in two
consecutive mile stones

28

Penalty

(@) Penalty shall include forfeiture of Security deposit
as per clause 30 of General Conditions of Contract
and the percentage to apply to the value of work
not completed representing the Employers
additional cost for completing the works which
shall be 20 percent and

(b) Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including
Additional Performance Security (Guarantee), if
any, as per clause 29 of General Conditions of
Contract, whichever is higher
(Amended vide Govt. memo
16/2012/19/;ks/6842 dt. 2.11.15)

No.F-53/

29

Performance guarantee
(Security) shall be valid up to

The upfront Bank Guarantee against Performance

Security shall be taken for a period as mentioned below

(@) Works having Performance Guarantee of 5 Years-
Construction Period + 3 Years + 3 Months.

(b) Works having Performance Guarantee of 3 Years-
Construction Period + 2 Years + 3 Months.

(c) Works having Performance Guarantee of 1 Years-
Construction Period + 1 Years + 3 Months.

It is clarified that in case the construction period of the

work is extended beyond the stipulated completion

period, the Bank Guarantee against PG shall have to be

got extended by the contractor for the relevant period

S0 as to satisfy the validity criteria mentioned above.

(Amended vide Govt. memo No.

140.880/1246/2018/19/Y 0 Bhopal dt. 06-04-18)

30

30.1) Security Deposit to be
deducted from each running bill

At the rate of 5% of Gross Amount of Running Bill

30.2) Maximum limit of
deduction of Security Deposit

Up to 5% of the Final Contract Amount.

30.3) Refund of Security
Deposit

The total Security Deposit deducted from the running
bills shall be refunded (equivalent BG released) only
after the completion of the Performance Guarantee
Period/Extended Performance Guarantee period, if any
(Amended vide Govt. memo No.
140.880/1246/2018/19/Y 0 Bhopal dt. 06-04-18)

31

Clause 31 Price adjustment shall
be applicable

As per Annexure R and as below:

(@) The price Adjustment shall apply only in
respect of Labour, Cement, Steel, Bitumen ,
Plant & Machinery Spares, POL and Other
Materials components.

(b) Price Adjustment shall be applicable only in
case of Probable Amount of Contract (PAC) in
NIT is more than Rs ten Cr. This clause shall
not have any bearing with the Contract

Amount.
Clause 31 Weight ages of Percentage of Component
Component in the work in the work
Component B.T. Road B.T. Rigid Bridge
(Amended As per vide Govt. Construction Renewal Pavement Works
Order No. F-53-55-2018-19- Construction
Yo-1314bhopal dated 28-3- Labour 10% 10% 10% 20%
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GCC

Clause Particulars Data
2018) component-P;
Cement 5% 0% 23% 15%
component -P¢
Steel 5% 0% 12% 20%
component -Ps
Bitumen 20% 30% 0% 0%
component-Py
POL 10% 10% 10% 10%
component -Ps
Plant & 5% 5% 5% 5%
Machinery
Spares
component -Py
Other Materials 45% 45% 40.88% 30%
component-Pp,
32 Clause 32.1 Mobilization and No Mobilization and Construction Machinery Advance
Construction Machinery Payable
Advance Applicable
Clause 32.2If yes, Not Applicable
Unconditional Bank Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery of Not Applicable
advance payment
33 Clause 33.1 Secured Advance Not Applicable
Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank Guarantee
Clause 33.2 if yes, Amount of .
Secured Advar¥ce Not Applicable
Clause 33.3 if yes, Conditions Not Applicable
for secured advance
Clause 33.4 if yes, Recovery of Not Applicable
Secured advance
Completion Certificate — after
physical completion of the As per 'Annexure - U'
35 Work
Final Completion Certificate —
after final payment on As per 'Annexure- V'
completion of the Work
36 Competent Authority University Engineer, Jiwaji University, Gwalior
Salient features of some of the
39 major labour laws that are As per 'Annexure-W'
applicable
41 Competent Authority Registrar, Jiwaji University, Gwalior

Section 3 —Contract Data
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Annexure—N
(See Clouse-10 of Section 3 - GCC)

DRAWING
List of Drawing ;-

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be
proposed & submitted by the contractor which shall be scrutinized & approved by competent
authority of department & will be issued to contractor for execution.
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Annexure — O
(See Clouse-15 of Section 3 - GCC)

DETAILS OF MILESTONES
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Annexure — P
(See Clouse-15 of Section 3—-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of
work IS
attributable to the contractor/the Employer shall retain an amount from the sums
payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under
consideration - 2.5% of the work remained unexecuted in the related time
span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration 5% of the work remained unexecuted in the
related time span ..

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration -7.5% of the work remained unexecuted in the
related time span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time
span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In
case the work is not completed within the stipulated period of completion along with
all such extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The
decision of Superintending Engineer shall be final and binding upon both the parties
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Annexure—Q
(See Clouse-17 of Section 3 - GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL AB

As per Format 1-4
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Annexure- R
PRICE ADJUSTMENT

[ CI. 31 of Section 3- GCC ]
The formula for adjustment of prices are :

R = Value of work as defined in Clause 31.1 of Conditions of Contract
Adjustment for Labour Component
0] Price adjustment for increase or decrease in the cost due to labour shall be

paid in accordance with the following formula.
VL= 0.85XP1/100 XR(Li—Lo)/Lo
VL = increase or decrease in the cost of work during the month under consideration
due to changes in rates for local Labour.

Lo= the consumer price index for industrial workers for the State on 28days
preceding the date of opening of Technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India.

Li= the consumer price index for industrial workers for the State for the month
under consideration as published by Labour Bureau, Ministry of Labour
component of the work.

P1 = Percentage of Labour component of the work.

Adjustment for Cement Component

(i) Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

Ve=  0.85 X Pc/100 X R X(C1-Co)/Co

Ve= increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

Co= The all India wholesale price index for Pozzolana Cement on 28 days
preceding the date of opening of Technical Bids, as published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of
India, New Delhi.

C:= The all India average wholesale price index for cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.

Pc=  Percentage of cement component of the work

Adjustment of Steel Component

(i) Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Vs=  0.85 X PsX /100 X R X (S1-So)/So

Vs= Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

So= The all India wholesale price index for mild steel long products / flats on 28
days preceding the date of opening of Technical Bids, as published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of
India, New Delhi.

Si= The all India average wholesale price index for mild steel long products / flats
for the month under consideration as published by the Economic Advisor,
DIPP, Ministry of Commerce & Industry Government of India, New Delhi.

Ps=  Percentage of steel component of the work.

Note: For the application of this clause, index of mild steel long products / flats has
been Chosen to represent steel group. In any work only one of the indices i.e.
either for long products or for flats shall be used as decided by the Employer/
Executing Agency.

Adjustment of Bitumen Component
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(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall be paid
in accordance with the following formula:

Vb= 0.85 X Pb/100XRX( Bi —Bo)/Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the 10C depot nearest to the
work site on the day 28 days prior to the date of opening ofTechnical
Bids.

Bi = The official retail price of bitumen at the I0C depot nearest to the
work site for the 15" day of the month under consideration.
Pb=  Percentage of bitumen component of the work.
Adjustment of POL (Fuel and Lubricant) Component
(V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant)
shall be paid in accordance with the following formula:

Vf=  0.85 X Pf/100 X RX (Fi-Fo)/Fo

Vf=Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the
existingconsumer pumps of 10C nearest to the work site on the day 28
daysprior to the date of opening of Technical Bids.

Fi = The official retail price of HSD at the existing consumer pumps of I0C
nearest to the work site for the 15" day of month under consideration.
Pf= Percentage of fuel and lubricants component of the work.
Note : For the application of this clause, the price of High Speed Diesel oil has been
chosen to represent fuel and lubricants group.
Adjustment for Plant and Machinery Spares component
(Vi) Price adjustment for increase or decrease in the cost of plant and machinery
spares procured by the Contractor shall be paid in accordance with the
following formula:
Vp= 0.85X Pp / 100XRx( Pi —Po) / Po
Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares.

Po= The all India wholesale price index for manufacturer of machines for
mining / quarrying and construction on 28 days preceding the date of
opening of Technical Bids, as published by the Economic Advisor,
DIPP, Ministry of Commerce & Industry Government of India, New
Delhi.

Pi = The all India wholesale price index for manufacturer of machines for
mining / quarrying and construction for the month under consideration
as published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

Pp = Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of manufacturer of machines for
mining / quarrying and construction has been chosen to represent the Plant
and Machinery Spares group.

Adjustment of Other Materials Component.

(Vii) Price adjustment for increase or decrease in cost of local materials other than
cement, Steel, Bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:

Vm= 0.85X Pm/ 100XRX( Mi — Mo) / Mo
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Vm= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than
cement, Steel, Bitumen and POL.

Mo= The all India wholesale price index ( all commodities ) on 28 days
preceding the date of opening of Technical Bids, as published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry
Government of India, New Delhi.

Mi = The all India wholesale price index( all commodities) for the month
under consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government  of India, New
Delhi.

Pm Percentage of local material component (other than Cement, Steel,
Bitumen and POL) of the work. Plant and Machinery spares
component of the work.

(Amended As per vide Govt. Order No. F-53-55-2018-19-Y0-1154

bhopal dated 23-3-2018 )

The following percentages will govern the price adjustment for the entire

contract:
S.No. Component Nature of Work
B.T. Road B.T. Rigid Bridge
Constructio | Renewal | Pavement Works
n Construction
1 2 3 4 5 6
1 Labour component-P; 10% 10% 10% 20%
2 Cement component -P¢ 5% 0% 23% 15%
3 Steel component -Ps 5% 0% 12% 20%
4 Bitumen component-Py 20% 30% 0% 0%
5 POL component -Ps 10% 10% 10% 10%
6 Plant & Machinery 5% 5% 5% 5%
Spares component -Pp
7 Other Materials 45% 45% 40.88% 30%
component-Pm

Note: Ordinarily the 7 components shown above are components of the civil

works. However for specific works in which some components not
included in the aforementioned 7 components, form a substantial part
of the works the same can be provided using similar formula and
related indices. In all cases the sum total of percentage of different
components shall be 100%.

Order No.

(AmendedAs per vide Govt. F-53-55-2018-19-Yo-

1314bhopal dated 28-3-2018 )
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Annexure - S
(See clause 32 at Section 3 -

GCC)
Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]
In accordance with the provisions of the General Conditions of Contract, clause
31 ("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called

"the Contractor") shall deposit with [name of
Employer] a bank guarantee to guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of [amount of
Guarantee] [in words).

We, the [bank of financial institution], as

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as surety merely, the pavementto

[name of Employer] on his fi
and without his first claim to &

[amount of guarantee]

of obligation on our part
eeding

We further agree that no change or addition to or other modification of the terms
of the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer) and
the Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal; ===============
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of
the Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -
GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN
(hereinafter called the contractor which expression shall where the context so admits
or implies be deemed to include his executors, administrators and assigns) or the one part and
the Employer of the other part.
Whereas by an agreement dated ....................... (hereinafter called the said
agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the

sum of Rupees| ﬁﬁ ﬁ ﬁ ﬁ on the security of
materials the quantities and.othér particllars ofiwhich _arel detailed in Accounts of Secured
Advance attached to the Running account Bill for the said works signed by the Contractor on
................................................................. and the Employer has reserved to himself the option
of making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said
agreement  and in consideration of the sum of Rupees on or before the
execution of these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be made
to him as a for said the Contractor doth hereby covenant and agree with the President and
declare as follows: That the said sum of Rupees _ so advanced by the Employer to
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(1)

2)

3)

4)

()

(6)

(7)

(8)

the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for no other
purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been offered to and
accepted by the Employer as security are absolutely the Contractor's own propriety and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any
materials in respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereafter called
the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's
custody and on his own responsibility and shall at all times be open to inspection by the Engineer or
any officer authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and
wear thereof the Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the written
permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives payment from the
Employer of the price payable to him for the said works under the terms and provisions of the said

agreement. Provided that if any i di ments adelfo C ctor on account of work
done than on the occasion of eac p the loyer will—be jﬁi erty to make a recovery
from the Contractor's bill for such e ti ere-frol of the said materials than

actually used in the construction and in respect of which recovery has not been made previously, the
value for this purpose being determined in respect of each description of materials at the rates at which
the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total amount of
the advance or advances that may still be owipg of the Employer shall immediately on the happening
of such default be re- payable by the Contractor to be the Employer together with interest thereon at
twelve percent per annum from the date or' respective dates of such advance or advances to the date of
repayment and with all costs, charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay the
same respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the Employer of the said
sum of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power contained therein if
and whenever the covenant for payment and repayment here-in-before contained shall become
enforceable and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:

(@) Seize and utilize the said materials or any part thereof in the completion of the said works on

behalf of the contractor in accordance with the provision in that behalf contained in the said
agreement debiting the contractor with the actual cost of effecting such completion and the
amount due to the contractor with the value of work done as if he had carried it out in
accordance with the said agreement and at the rates thereby provided. If the balance is against
the contractor, he is to pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys

arising from the sale retain all the sums aforesaid repayable or payable to the Employer under
these presents and pay over the surplus (if any) to the Contractor.

) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
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©)

(10)

Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the said
advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been here-in-before expressly
provided for the same shall be referred to the Employer whose decision shall be final and the provision
of the Indian Arbitration Act for the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)
Physical Completion Certificate
Name of Work:

Agreement No ............. e Date ...cooovevieee e, .
AMOUNE OF CONFACE RS ..ottt e e e

NamMe OF AQENCY: ..oovieice e

Used MBNoO.......oovviiiiiiiin,

Last measurement recorded
a. Page No.& MB No.

b. Date

Certified that the above mentioned work was physically completed on............ccccee... (date) and taken over on
................................ (date) and that | have satisfied myself to best of myability that the work has been done
properly.

Date of issue

Registrar, Jiwaji University, Gwalior,
UNIVERSITY ENGINEER
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement No ............. e Date ...cooovevieee e, .
AMOUNE OF CONIACT RS ... e e et ee e

NamMe OF AQENCY: ..oovieice e
UsedMBNO......ooiiiiiiiii,

Last measurement recorded

a. Page No.& MB No.

b. Date

Certified that the above mentioned work was physically completed on............ccccee... (date) and taken over on
................................ (date)

Agreement amount Rs..............oooooiiiiiiiii

Final Amount paid to contractor Rs...................oooeeinnnnn.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue ...................

Registrar, Jiwaji University, Gwalior,
UNIVERSITY ENGINEER
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Annexure - W
(See clause 39 of Section 3 -
GCC)
SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum number
(say, 10) or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10%
or 8.33%). The benefits payable under the Act are:

I. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
[1l.  Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they
employ prescribed minimum (say 20) or more contract labour.

f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
isscheduled employment.

Q) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. States may have different numberof
employment size.

)i Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolutionof industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or Closing
down the establishment.

9] Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishmentsemploying prescribed minimum (say, LOA, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

)] Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
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P)

unions of workmen and Employers. The Trade Unions registered under the Act have
beengiven certain immunities from civil and criminal liabilities.

Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
ofchildren below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labourisprohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment &Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment situated
in another state). The Inter-State migrant workmen, in an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as Housing,
Medical-Aid, Travelling expenses from home up to the establishment and back etc.
The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whomthe Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3
Conditions of Contract
Part - 11 Special Conditions of Contract [SCC]

1) All concrete pavement work is required to be done using
a) Slip form paver equipped with electronic sensor
b) Fully computerized RMC plant of adequate capacity
c) Mechanical arrangement for texturing
2) The firm shall have to make adequate arrangement for proper regulation of traffic so that no traffic
plies on freshly laid PQC at least for 15 days and shall make adequate arrangement for
uninterrupted movement of traffic during the progress of work for which no extra shall be payable.
3) The list of key equipments and key personnel provided in the document is indicative. However, the
firm shall provide additional man power and machineries to complete the work in stipulated time
frame in accordance with relevant specifications.
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BILL OF QUANTITIES (BOQ)

General Description of work:

SECTION 4

Probable Amount of Contract:

(R [l S o[V 1=) PP

(R LA o] (0 ) PP

Particulars of Item of

Amount

Amount

S. No. Work Quantity | Unit | Rate (in figure) (inwords) Remarks
I 1] 11 [\ \Y VI VII VIII
Any Item Mentioned in PWD Current SOR Electrical Work 01.08.2014

Total Amount (Rs. In Figure)

Total Amount(Rs.In Words)

Registrar, Jiwaji University, Gwalior,
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OFFICE OF THE ENGINEER-IN-CHIEF

Tol No. (7552551485, Fax 2556527

. -MADHYA PRADESH PUBLIC WORKS DEPABTMENT
: » ‘2728 Nirman BhswanAvgrabiifs, Bhops! {5
Website | www.mppwd. goviin

Email; pwdbhop@mpnicin

SCHEDULE OF RATES FOR ROAD & BRIDGE WORKS i e.f: 28-08-2017)
{ERRATA/AMMENDMENT/ADDENDUM No. 2)
The following Ammendmenls are made {n tHe 508 for Road & Bridge Works issied by The Enigneer-
in-Chief MP PWD w.e.f 29-08-2017

L Refe G o JXisting text Auumnended texd
, Gengral | Note No. 3 Note Nus3
Mows | The vades For-any lems shall idclide all | The rates for say itents shll dnslode all swh
Road cieh activities which are deseribéd i the | activities which  are  described  in fhe
Weuks, 1 conzspoading iiems of "Speciticaiions for | corresponding stems of "Specifications for yond
Note rond and bridge werks™ (5th Revision). In | and bridge works” (Sth Revision). la addition o
Moo 31| addition to these activiiies the rates shall be §these activities the rates shall be deemed to
Paye deemcd to inctude charges for fease of | inchude <harges for lease of borow arens/
L Macd borrow areas! ‘mines, royally of material | mines; soyally of waterial consnmed in the
# sonsured by e works, any othei tssitoll | works, ank. offer taxes fislt imposed ete. i am
imposed ete. H wny, unless ofherwise | oxcept GST unless otherwise provided iu the ¢
| provided Tn e conteaet. contract. ) ) B
savera) 2 12) ROVALTY ANDOTHER TAXES | 12) ROY ALTYANU OTHER TANE
1 Nidtes Raysdty, Octro v and all giher méd sre | Royalty, Cctrai daty aid all oibs
B scloded i ihe n No extra on this | GST ars micduded Qo the res, N
Works . | acvount shall be payabde unless otherwise | account shall be payable wofess atherwise |
Note {rpsovided i the condract provided i the contvact.
No. 12 i
2 7 |

e

e
CrHRRESh Agrawal i
' aginger-in-Uhied
P PWD, Bhopal
Bhopal, dated 16-10-201/

Copy is fuiwarded to :

i PA to Boo'ble Minister; PRD Bhopal.
7 The Pricipal Secretary, Guvt. of M.P, MP PWD;W?
3. The Ditecter General {Road Development), Minitry of Road Transport & Highway (Roed Wing),

Trasnport, Mew Belhi.

4 The Secretary to The Govt.of MP WD, Bhopal.

5. The Chigf Technical Examiner, MP Bhogal.

fi. The Commisspiner, Housing & Eavironment, Bhopal.

7 The Ascountant Gengral, MP Gwatiorl 8hopal.

& T Secextary, Lokayukta, MP Bhapal.

% Al Chief Eagineers MP PWD.

The Enginesr in Chief, MPRDC, Bhopal,

11 The Chief Engineer, Rural Engineer Services MP Bhopai.

The Comirpissioner, Bhopal.

The Catlestor, Bhapal.

14. The Superintending Engioecr, Capital Project Circle, CPA Bhopal.

15, Afl Superintending Enginesr MP P,

AREseeutive Engingee MP PWO e :

- RIS Agrawat }

Faginesr-in-Chisf
WP FWD, Bhopal
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the ................... between Registrar, Jiwaji University, Gwalior. (hame and
address of Employer) (hereinafter called " the Employer) and (name and address of contractor)

hereinafter called "the Contractor"” of the other part.

Whereas the Employer is desirous that the
———————————————————————— .(name and identification number of Contract) (hereinafter called "the Works") and the
,Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs...................
NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned
to them in the conditions of contract hereinafter referred to and they shall be deemed to form and
be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and
year first before written.

The Common Seal of was hereunto affixed in the
presence of:

Signed, Sealed and  Delivered by the said
in the presence of:

Registrar, Jiwaji University, Gwalior
UNIVERSITY ENGINEER Binding Signature of Contractor
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SECTION 3 (Conditions of Contract)
Part - TI Special Conditions of Contract 1SCC]
Additional Special Conditions of Contract

BIDDERS ARE REQUIRED TO OFFER THEIR BIDS
EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE GOVT. TO THE CONTRACTOR SEPARATELY.

letter MDR 07-04-17 Page 137
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OFFICE OF THE ENGINEER-IN-CHIEF
MADHYA PRADESH PUBLIC WORKS DEPARTMENT
27-28 Nirman Bhawan Arera Hills, Bhopal (M.P.)
Website : www.mppwd.gov.in

Email: pwdbhop@mp.nic.in

Tel . No. 0755-2551485, Fax 2556527

SCHEDULE OF RATES FOR ROAD & BRIDGE WORKS (w.e.f. 29-08-2017)
(ERRATA/AMMENDMENT/ ADDENDUM No. 2)

The following Ammendments are made in the SOR for Road & Bridge Works issued by The Enigneer-

in-Chief MP PWD w.e.f 29-08-2017

Ref. Existing text Am ded text

General | Note No. 3 Note No. 3

Notes The rates for any items shall include all | The rates for any items shall include all such

Road such activities which are described in the | activities which are described in the

Works, | corresponding items of "Specifications for | corresponding items of "Specifications for road

Note road and bridge works" (5th Revision). In | and bridge works" (5th Revision). In addition to

No. 3) | addition to these activities the rates shall be | these activities the rates shall be deemed to

Page deemed to include charges for lease of | include charges for lease of borrow areas/

No. 4 borrow areas/ mines, royalty of material | mines, royalty of material consumed in the
consumed in the works, any other taxes/toll | works, any other taxes /toll imposed etc. if any,
imposed etc. if any, unless otherwise | except GST unless otherwise provided in the
provided in the contract. contract.

General | 12). ROYALTY AND OTHER TAXES 12). ROYALTY AND OTHER TAXES

Notes Royalty, Octroi duty and all other taxes are | Royalty, Octroi duty and all other taxes except

Bride included in the rates. No extra on this | GST are included in the rates. No extra on this

Works , | account shall be payable unless otherwise | account shall be payable unless otherwise

Note provided in the contract. provided in the contract.

No. 12

Page

No.7

Endt. No. SOR/Road/Comm./2016/ 1;9/4

The Director General {Road Development), Ministry of Road Transport & Highway (Road Wing),

esh Agrawal )
Engineer-in-Chief
MP PWD, Bhopal
Bhopal, dated 16-10-2017

Copy s forwarded to :
2 P PA to Hon'ble Minister,PWD Bhopal.
2. The Principal Secretary, Govt. of M.P. MP PWD, Bhopal.
3.
Trasnport, New Delhi.
4. The Secretary to The Govt. of MP PWD, Bhopal.
L+ The Chief Technical Examiner, MP Bhopal.
6. The Commissoiner, Housing & Environment, Bhopal.
7. The Accountant General, MP Gwalior/ Bhopal.
8. The Secretary, Lokayukta, MP Bhopal.
9. All Chief Engineers MP PWD.
10. The Engineer in Chief, MPRDC, Bhopal.
11. The Chief Engineer, Rural Engineer Services MP Bhopal.
12. The Commissioner, Bhopal.
13. The Collector, Bhopal.
14. The Superintending Engineer, Capital Project Circle, CPA Bhopal.
15. All Superintending Engineer MP PWD,
16. All Executive Engineer, MP PWD.

’%Eﬁniesg Agrawal ) 2

Engineer-in-Chief
MP PWD, Bhopal
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TP—53 /16 /2012 /19 /A ure, B 01-01-2014 ERT HEAWRY qo™
feurdiic Aerel 1983 & dfega—11 &1 3fdsadd 210, 2.10T, 213, 2.13T, 214
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3 amgerar ¥ 1o ARy gRT R fRar SaR g @ T ©

wftfy @ el @ opH # wou WA Yager fAfaer wuA
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Pl & —

1 Pfier yu @ TR BN MG Blgde B A delidl 14.1, 14.2
T 143 @ RAAfd o g FegaR Td9 delist 141, 142 Td 143
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Sl Existing Provision

No.
i 14.1 If the contractor desires an

Proposed Provision

14.1 The contract is for completion

extension of time for completion
of the work on the ground of his
having been  unavoidably
hindered in its execution or on
any other grounds, he shall
apply, in writing, to the
Engineer-in-Charge, on account
of which he desires such
extension. Engineer-in-Charge
shall forward the aforesaid
application to the Competent
Authority as prescribed.

of works and therefore non
approval of EOT shall not in
any way invalidate the
contract. The contractor will
have to complete the works.

142 In the event of delays

attributable to the contractor,
the EOT shall not be given by
the Engineer-in-Charge and
the Liquidated Damages shall
be levied from the contractor
in accordance with the
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SCHEDULE OF ITEM

Name of Work : Renovation /Special Repair/Annual Repair (MOW ELECTRICAL) Works at JU Gwalior

ItemNo Sub ;
' Item Item Name Qty. Unit
No.

Point wiring (excluding metallic switch box & sheet
but including switches, sockets, lampholders/ceiling
roses etc) with 1.5sg. mm. PVC insulated cable
FRLS with copper multi strand conductor ISI
marked in concealed rigid P.V.C. conduit (HMS)
1./4.1 ISI marked of suitable size and 1.5sg. mm. PVC
insulated FRLS copper earth continuity conductor of
green colour inside conduit, screwlessconnector for
joints etc. as required as per specification for :-

411 Light point/fan points.

4.1.1.1 |Primary short point 250 Nos. | Each
4.1.1.2 |Primary medium point 370 Nos. | Each
4.1.1.3 |Primary long point 61 Nos. | Each
412 (Light point/fan points) looping point

4.1.2.1 |Secondary short point 126 Nos. | Each
4.1.2.2 |Secondary medium point 60 Nos. | Each
4.1.2.3 |Secondary long point 60 Nos. | Each
413 3 Pin 6 Amp socket outlet on separate board

4.1.3.1 |Short point 65 Nos. | Each
4.1.3.2 |Medium point 30 Nos. | Each
4.1.3.3 |Long point 30 Nos. | Each
4.1.4 Call bell/buzzer points

4.1.4.2 |Medium point 30 Nos. | Each
4.1.4.3 |Long point 30 Nos. Each

415 Twin control light points

4.1.5.2 |Medium point 20 Nos. | Each

4.15.3 |Long point 12 Nos. | Each

Point wiring (excluding metallic switch box & sheet
but including switches, sockets) for 3 pin 6 Amp.
socket outlet point with 1.5sq. mm. PVC insulated
cable FRLS with copper multi strand conductor ISI
marked inconcealed rigid P.V.C. conduit (HMS) ISI
marked of suitable size and 1.5sq. mm. PVC
2./4.2 insulated copper earth continuity conductor of green 225 Nos. | Each
colour inside conduit with required materials as per
specification on same board.




Wiring for circuit wiring with PVCinsulated cable
FRLS with copper multi strand

3./4.3 conductorlSImarkedinconcealedrigid
P.V.C. conduit (HMS) of ISImarkedsuitable sizeetc.
as required as per specification
431 |2x2.5Sg.mm. 300 Metre
432 |4x2.5 Sg.mm. 100 Metre
433 |6x2.5 Sg.mm. 60 Metre
434 |8x2.5 Sg.mm. 60 Metre
3./9.1 Point wiring (excluding metallic switch box& sheet) for
3 Pin 16 Amp. socket outlet point with 4sqg. mm. PVC
insulated cable FRLS with copper multi strand
conductor ISI marked in concealed rigid P.V.C. conduit
(HMS) I1SI marked of suitable
sizeetc.with20/16 Amp.F.T.switch&socket/S.S.
combined20/16/6 Amp.oflSImarkedand4sg.
mm. PVC insulated FRLS copper earthcontinuity
conductor of greencolourinside conduit, screwless
connector for jointsas per specification for :-
9.1.1 Onseparateboard
9.1.1.1 |Shortpoint 60 Nos. Each
9.1.1.2 |Mediumpoint 30 Nos. Each
9.1.1.3 |Longpoint 15 Nos. Each
9.1.1.4 |Extralong-I 10 Nos. Each
9.1.1.5 |Extralong-II 10 Nos. Each
9.1.1.6  |Extralong-1lI 10 Nos. Each
4./9.2 Sameboardswitch&socket16 Amp./S.S. combined 30 Nos.
20/16/6 Amp Each
5./16.1 Supply and fixing PVCconduitlSImarked FRLSalong
with the accessories in concealed system etc. as required
16.1.2  |PVC.conduit25mm(HMS) 500 Metre
6./17.1 Supplying and fixing PVC casing and capping (double
fold) ISImarked along with accessories on surface etc.
as required
17.1.1  |PVC casing and capping (double fold) 20 mm x 12mm 100 |Metre
7./18.1

Supplyingand fixingfactory fabricated hot dip
galvanized
switchboxfornormalflushtypeaccessoriesofminimum

1.2mmthicknessforupto200mmx250mmsizeboxesand
1.6mm minimum thickness for higher size
boxes,earth terminal stud with nut and washer,
including 3 mm thick synthetic phenolic resin
bonded laminated sheet conforming to grade P-I of
1S:2036-1974 on surface/concealed including all
necessary accessories, painting etc. as required as per




specification

18.1.1 |MSbox100mmX100mmX60mm 50 Nos. Each
18.1.2 |MSbox200mmX150mmX60mm 15 Nos. Each
18.1.3 |MSbox180mmX100mmX60mm 200 Nos. | Each
18.1.5 |MSbox200mmX250mmX60mm 100 Nos. | Each
18.1.6 |MSbox250mmX300mmX60mm 100 Nos. | Each
8./18.2 Supplying and fixing of approved make modular type
G.l. metal box 1.2mm minimum thick anddepth
50mm for
singlerowboxesand60mmdepthfortwo/threerowboxes
earthterminal studwithnutandwasherwithmodularbase
and cover plate including fixing in concealed etc. as
required for:-
18.2.1 |10r2Modulemetalbox 50 Nos. |Each
18.2.2 |3Modulemetalbox 50 Nos. |Each
18.2.3 |4Modulemetalbox 50 Nos. |Each
18.2.4 |6Modulemetalbox 130 Nos. |Each
18.2.5 |8/9Modulemetalbox 100 Nos. |Each
18.2.6 |12Modulemetalbox 05 Nos. |Each
9./18.3 Supplying and fixing of approved make modular type
PVCbhox minimum depth 40mm and minimum
thickness 2mm with modular base and cover plate
including fixing on surface etc. as required for:-
18.3.1 |1 Or 2 Module PVC box 10 Nos. |Each
18.3.3 |4 Module PVVC box 05 Nos. |Each
18.3.4 |6 Module PVC box 05 Nos. |Each
18.3.5 |8/9 Module PVC box 05 Nos. |Each
10./19.1 Supplying and drawing single core PVC insulated cable
FRLS with
coppermultistrandconductorlSImarkedinexistingrigidPVC
casing and capping/conduitin surface or concealed as
perspecification.
19.1.1  |1.5sg.mm.wire
19.1.1.1 |1X1.5sq.mm. 700 Metre
19.1.2  |2.5sg.mm.wire
19.1.2.1 |1X2.5sq.mm. 700 Metre




19.1.3

4.00 sq. mm. wire

19.1.3.1 |1X4.00 sg.mm. 100 Metre
19.1.4  |6.00 sg. mm. wire
19.1.4.1 |1X6.00 sg.mm. 100 Metre
11./22.1 Wiring for sub-mains with PVC insulated cable FRLS
with copper multi strand conductor ISl marked in
surface rigidPVC conduit (MMS) FRLS ISI marked of
suitable size (conduit included) including 2mm thick
accessories, connection etc, as required as per
specification. (ReferGeneral Notes for Classification of
Conduit Wiring Point No.11)
22.1.1  |2Wiresubmain
22.1.1.1 |2.5sg.mm.cable 40 Metre
12./25.1 .
Supply of 1.S.1. Marked iron clad / metal clad double
pole switch fuse(conduitentry)/cable gland entry with
two earthing terminals
25.1.2 |32Amps.250Volts 10 Nos. Each
13./25.2 Supply of 1.S.1. Marked iron clad / metal clad triple pole
and
neutralswitchfuse(conduitentry)/cableglandentrywithtw
0 earthing terminals --
25.2.3 |63Amps.415/500Volts. 10 Nos. Each
14./25.4 SupplyingoflSIMarkedChangeoverswitchesinsheetenclo
sure
confirmingtolS:4064/1S:13947(partl &I 1) withsidehandl
e operated 4 pole with two earthing terminals
25.4.5 |200Amps.415/500Volts.(offload) 05 Nos. Each
15./25.5 Supply of I1SI Marked On-Load Change over switches
panel mouniting type confirming to IS : 13947 (part | &
111) with front operated4 pole, 415 V with two
earthing terminals if required.
25.5.5 |200Amps.(open-execution .
ps.(op ) 05 Nos Each
16./26.1 Supplying of metal clad ISI marked busbarchamber
made of heavy gauge iron sheet complete with copper
strip and busbar supports as per specification
conforming to IS -4064
26.1.4 |200Amp415VOLTS,4way 05 Nos. Each
26.1.6 |400Amp415VOLTS,4way 01 Nos. Each
17./27.1 Supply of ISI marked and approved make of mouldedcase
circuit breaker (MCCB) suitable for 3 phase,3 pole, 50 Hz,
415 Volts, AC supply with respective interrupting capacity
(KA) at 415 Volts cited against their range standard
conforming to IS — 8828
27.1.3 |MCCB 25KA current rating, 3P -25 to 100Amp & 80% - 02 Nos. Each

100% adjustable




27.1.6  |MCCB25kAcurrentrating,3P-200Amp&80%-100% 02 Nos. Each
27.1.9 |MCCB36kAcurrentrating,3P-250Amp&adjustable: 01 Nos. Each
27.1.11 |MCCB36kAcurrentrating,3P-400Amp&adjustable 01 Nos. Each
18./27.8 Supply of 1SI marked and accepted standard of miniature
circuit breaker (MCB) of 'C' series with short circuit
indication,suitablefor240/415Volts,50Cycle, 10 kA/15 kA
ValueAC supply conforming to IS : 8828
1996,1EC:60898:2002&60947-2butwithout
enclosures:-
27.8.1  |Singlepole
27.8.1.2 |MCBSP6AmMpto32Amp10kArating 50 Nos. Each
27.8.1.3 |MCBSPFor40Amp10kArating 10 nos.

Each
27.8.1.4 |MCBSPFor63Amp10kArating 30 Nos. Each
27.8.2  |Doublepole
27.8.2.2 |MCBDP6Ampto32Ampl0kArating 10 Nos. Each
27.8.2.3 |MCBDPFor40Ampl0kArating 15 Nos. Each
27.8.2.4 |MCBDP50AmMpto63Amp10kArating 10 Nos. Each

19./27.11 Supply of approved make powder coated sheet steel
encloserSPN MCB DBinclusive of busbar, neutral bar, earth
bar, connection copper wire not less than 16 sg.mm & two
earth terminals etc. complete as per 1S:13032(exclusive of
MCB & isolator)-
27.11.1 |2Waysingledoor 20 Nos.
yeing Each
27.11.2 |4Waysingledoor 10Nos.
yeing Each
27.11.5 |8WaydoubledoorlP43protection 10 Nos. Each
27.11.6 |12WaydoubledoorIP43protection 10 Nos. Each
27.11.7 |16WaydoubledoorIP43protection 10 Nos. Each
20./28.1 Fixing of metal clad iron clad enclosure on 25 X 5
mm flat iron clamp including supplying and fixing of
clamp as requiredduly
embeddedinmasonryincludingcableconnectionandoth
errequired material as per specification :-
28.1.1
15/16 AmpSP/DPswitch/SPN,DBupto4way 15Nos.  |Each
2812 |32Amp DP switch/SPN DB up to 8 way/16 Amp|15 Nos.
TPN DB up to 3 way per pole or 16 Amp TP or TPN Each
switch/16 Amp415Volt Isolator
28.1.3 i
32 Amp TP or TPN switch/32 Amp 415Volt 15 Nos. | Each
Isolator/16 Amp TPN DB up to 6 way per pole/32
Amp 415Volt bus bar 4 way
21./28.2 Fixingofmetalcladenclosureon25X25X5mmangleiron

clamp
includingsupplyingandfixingofclampasrequireddulye




mbedded in masonry including cable connection and
other required material as per specification :-

28.2.1 |Fixing of 63Amp TP or TPN main switches/DB
63Amp240/415 Volt 4 to 8 way or 63 Amp change Each
over switch/63Amp 415Volt|15 Nos.
Isolator/30Amp415VoltTPNDBupto6wayperpoleand
busbar 4 way
28.2.2 . L 15 Nos.
FixingofL00AmpTPorTPNmainswitchorl00Ampcha Each
ngeover switch/100 Amp 415Volt Isolators and bus
bar 4 way
28.2.3 . 15 Nos.
Fixing Each
0f200AmpTPorTPNmainswitchor200Ampchange
over switch/200 Amp 415 Volt Isolators and busbar 4
way
Supply and fixing as per specification pendent holder of 200 Nos.
22./29.1 approvedmakeincludingflexiblecordupto3metrelengthwith Each
necessary materials complete
Pendent Holder
23./29.2 Supply and fixing as per specification polycarbonate batten 200 Nos.
holder/angle holder of approved make with necessary materials Each
complete
Polycarbonatebatten holder/angle holder
24./29.3 Supplyandfixingasperspecificationcallbell/buzzerofapproved
make with necessary materials complete.
29.3.2  |Buzzer 05 Nos. Each
29.3.3  |Ding dong bell 05 Nos. Each
29.3.5 |Remote/cordless bell 02 Nos. Each
Supply and fixing of multi core round FRLSH PVC insulated
copper (flexible) conductor & PVC sheathed cables 1100Volts as
per 1S:694-1990 of approved make
29.6.1 (16/0.2 mm)Three core 0.5 sg.mm. 200 Metre
29.6.2 (24/0.2 mm) Three core 0.75 sg.mm. 200 Metre
29.6.3 (30/0.25 mm) Three core 1.5 sg.mm. 150 Metre
29.6.4 (50/0.25 mm) Three core 2.5 sg.mm. 150 Metre
29.6.5 (56/0.3 mm) Three core 4.0 sg.mm. 150 Metre
25./29.7 Supply and fixing in position LED lamp of approved make
LED lamp
29.7.5 9 Watt250Volt 50 Nos. Each
29.7.8 18 Watt250Volt 30 Nos. Each
29.7.11 45 Watt 250Volt 30 Nos. Each
26./29.9 Sulpply and fixing as per specification Switch of approved make
I1SI marked with necessary material complete.
29.9.1 6Amp SP 250 Volt deluxe (piano key type) 300 Nos. | Each
29.9.2 16/20Amp SP 250 Volt deluxe (piano key type) 150 Nos. Each




29.9.3 6Amp SP 250 Volt two way F/T 50 Nos. Each
29.9.4 6/10Amp SP 250 Volt modular switch 150 Nos. Each
29.95 16/20Amp SP 250 Volt modular switch 50 Nos. Each
29.9.6 10Amp SP 250 Volt modular switch 2 way 30 Nos. Each
29.9.8 Blank plate 1 module 100 Nos. Each
29.9.9 Surface switch 6Amp 30 Nos. Each
Supply and fixing as per specification socket outlet ofapproved
27/29.10 make & ISI marked with necessary material complete
29.10.1 6Amp 250 Volt 3 Pin flush type 150 Nos. Each
29.10.2 16Amp 250 Volt 3 Pin flush type 70 Nos. Each
29.10.3 10Amp 250 Volt 3 Pin modular type 70 Nos. Each
29.104
10/16/20Amp 250 Volt 3 Pin modular type 70 Nos. Each
28./29.11 Supply and fixing as per specification 6Amp 250Volt bell push
switch of approved make ISI marked with necessary material
complete.
29.11.1  |6/10Amp SP 250 Volt modular switch bell push 10 Nos. Each
29./29.12 Supply and fixing as per specification switch socket combined of
approved make & ISI marked with necessary material complete
29.12.1 |20/20Amp 250Volt 3/6 Pin flush type 50 Nos. Each
30./29.13 Supply and fixing as per specification polycarbonate ceiling rose
3 plate of approved make 1SI marked with necessary material| 100 Nos. | gqcp
complete.
31./29.14 . - .
3 Pin plug top Supply and fixing of approved make 3 pin plug
top ISI marked
29.14.1 |6Amp 250Volt 3 Pin top 30 Nos. Each
29.14.2 |16Amp 250Volt 3 Pin top 30 Nos. Each
32./29.16 Supply and fixing of MPP condenser 440 Volt single phase of
approved make as required as per specification
29.16.1 |Condenser 2.5 mfd 440Volt 100 Nos. Each
29.16.2 |Condenser 3.15 mfd 440Volt 100 Nos. Each
29.16.3 |Condenser 4.00 mfd 440Volt 30 Nos. Each
29.16.4 |Condenser 6.00 mfd 440Volt 30 Nos. Each
33./29.17 Supply and fixing of MPP condenser 250Volt single phase of
approved make as required as per specification
29.17.2 |Condenser 8 mfd 250Volt 10 Nos. Each
34./29.22 Supply and fixing of ball bearing of approved make as requiredas
per specification
29.22.1 |6201 50 Nos. Each
29.22.2 16202 50 Nos. Each




35./29.23

Supply and fixing of approved make flush type step type_
electronic fan regulator including connection etc. as required on
existing board

29.23.1

100 Watt

10 Nos.

Each

36.29.24

Supply and fixing of approved make electronic dimmer/regulator
including connection etc. as required on existing board

29.24.1

450 Watt

10 Nos.

Each

37./29.25

Supply and fixing of approved make step type modular electronic
fan regulator including connection etc. as required on existing
board

29.25.1

100 Watt (1 module)

10 Nos.

Each

29.25.2

100 Watt(2 module)

10 Nos.

Each

38./30.1

Sup?lyirg;,_e_rection and testing of approved make
electric eI|II’I% fan of double ball bearing comEIete
with standard down rod, canopy, hangln% hackle
Aluminium blades, without regulator, AC. 230-250 .
volts including connections with all necessary material
complete of approved as required confirming to IS
:374/2019 with upto date amendments.

30.1.1

Ceiling fan - 900 mm sweep

05 Nos.

Each

Ceiling Fan (ISI marked)-1200 mm Sweep, with
minimum airdelivery 210 m3/min and service value
4.00 as per

BEE..
>

30 Nos.

Each

39./30.2

Suppl%(ing erection and testing of approved make wall
mounting fan oscillatin tgge with base, blades, guard,
speed regulator etc. AC2

andincluding raw bolt/anchor hole fastener etc.
complete finished and as required.

-250 volts with connéctions

30.2.1

300 mm sweep

10 Nos.

Each

40./30.4

Supplying, erection and testing of approved make
'Fresh air fan' AC 230-250 volts with connection and
including frame bolt/anchor hole fasteners etc.
complete finished and as required

30.4.3

300 mm sweep bush type

01 Nos.

Each

30.4.5

300 mm sweep double ball bearing

01 Nos.

Each

41./30.6

Supplying, erecting and testing of approved make
exhaust fan heavy duty with mounting frame, blades
AC 230-250complete connection and including, frame
bolt/_an%hor hole fasteners etc. complete finished and as
required.

30.6.2

380mm sweep RPM 900 /1400

05 Nos.

Each

30.6.3

450mm sweep RPM 900 / 1400

05 Nos.

Each

42./30.10

Supplying and replacement of cooler fan 500 mm (20")
ISl marked with all necessary material including
connection complete of approved as required

01 Nos.

Each

43./30.11

Supply and replacement of ISl marked cooler
submersible water pump complete with all necessary
material including connection of approved make as
required

30 Nos.

Each

44./30.13

Supply and fixing M.S. down rod 14 SWG (2mm) thick




for ceiling fan including threading, painting, making
holes etc. as required complete.

Note: For new works difference of installed & standard
down

rod length shall be paid.

10

Metre

45./31.2

Supply, fixing & testing of approved make globe type
polycarbonate post top lantern, consisting of cast
aluminium spigot complete withall accessories, lamp
holder, (without lamp) including fixing on gate
pillars/exiting G.I. pipe, pole with connection & all
required materials on existing required size of G.1. pipe,
suitable for CFL/LED lamp for mentioned below sizes :-

31.2.2

250 mm (10")

05 Nos.

Each

31.2.3

300 mm (12")

05 Nos.

Each

46./31.3

Supply and fixing Led tube rod comprising of LED tube
with non- integra /|_ntecT1]raI driver, upto 6500K color temp
having 40000 burning hrs life with minimum @ L 70,
s¥fs_tem lumen output should be minimum with system
efficacy> 100 Im/Watt. LED driver PF>0.95 & THD <
20%. The colour rendering index of LED light should be
more than 70. Submission LM 79-08/1S16106 (2012),
IEC60598, IEC61347i/c connection wire, testing etc. to
complete the job.

31.3.3

Tube light LED 1 X 18Watt, Integral i/c batten
aluminium body,PC diffuser.

50 Nos.

Each

31.34

Tube light LED 1 X 20/22Watt, Integral i/c batten
aluminium body,PC diffuser.

100 Nos.

Each

47./31.4

S_u?ply and fixing of recessed mountinr_.i pe Led light
fixturé, LED of 1to 3 Watt each assembled on single
MCPCB, having color temp upto 6500K & having 50000
burning hrs life'with minimum @ L 70, system lumen
output should be minimum with efficacy>100 Im/Watt.
LED driver PF> 0.95, THD < 20% & suB;e_protectlon
4KV. The colour rendering index of LED light should be
more than 70. Housing made of CRCA powder coated
frame with glare free diffused 0I¥carbonate cover.
Submission LM 79-08/1S1610 ([_012), IEC60598,
_IEé:61347|/c connection wire, testing etc. to complete the
job.

31.4.1

LED luminiare 2' X 2', 36Watt, color temp 3000-6500k as
required.

10 Nos.

Each

48./31.6

Sll%)ly and fixi\r}\c; recessed mounting LED down lighter,
LED of 1 to 3 Watt each assembled on sm(t);le MCPCB,
having color temp upto 6500K & having 50000 burning
hrs. life with minimum @ L 70, system lumen output
should be minimum with efficacy>100 Im/Watt. LED
driver PF > 0.95, THD < 20% & surge protection 4KV,
The colour rendering index of LED [ight should be more
than 70. Housing made of pressure die cast
aluminium/CRCA powder coated frame with glare free
diffused polycarbonate cover. Submission LM 79-
08/1S16106 (2012), IEC60598, IEC61347i/c connection
wire, testing etc. to complete the job..

31.6.5

14/15 Watt, color temp 3000-6500k as required.

10 Nos.

Each

49./1.13

Supply and fixing street light with high power LED of 3
to 6 Watt each on existing bracket assembled on single
MCPCB and additional unique peanut lens on each LED,
system lumens output with efficacy>120 Im/Watt.
luminiare having color temp upto 6500K & 50000 hrs.
burning life with minimum @ L 70, The colour rendering

index of LED light should be more than 70. Luminiare




comprises of driver, PF> 0.95 & surge protection 10KV.
Housing made of pressure die cast aluminium with heat
resistant flat glass, IP65 protection. Submission LM 79-
08/1S16106 (2012), IEC60598, IEC61347 ilc
connection wire, testing etc. to complete the job.

31.13.3

90Watt, color temp 3000-6500k as required.

02 Nos.

Each

50./31.24

Supplying Fixing and testing of approved and suitable
ma‘li% yLE(iZ)drive% for an exigting ED luminary panel

31.24.2

LED Luminiare 2'x2', 36W Panel Driver

02Nos.

Each

51./32.11

Providing & fixing of wood wool/khas pads of normal size
desert/room cooler panels set of 3 nos including fixing wire
mesh on pads.

10 Nos.

Each

52./32.12

Servicing & overhauling of cooler fan motor, pump including
replacement of distribution, delivery pipes, PVC elbows,
painting etc. as reqd. complete with necessary material &
labour.

05 Nos.

Each

53./32.13

Rewinding of fans by copper enameled wire of suitable gauge
including all required material, insulation, varnls_hmg, )
connection leads, qﬂlng.gre_as_lng etc complete with festing
including dismantling & refitting of fan at site. Scrap old
material 1s not returnable to the department

32.13.3

Ceiling fan 1200 mm sweep old model/cooler fan 500 mm
(20")sweep

10 Nos.

Each

32.13.4

Ceiling fan 1200 mm sweep new model/exhaust fan 300
mmsweep

10 Nos.

Each

32.135

Fresh air fan up to 300 mm sweep/wall bracket/cabin fan
400mm sweep

05 Nos.

Each

54./32.14

Cleaning, overhauling, servicing of ceiling/exhaust/wall
bracket fan by applying grease & oil, including testing with
mounting/hanging arrangement including replacement of
safety pins, check nuts, lock nut, nut bolts etc. making perfect
alignment & refitting at site as required.

02 Nos.

Each

55./33.3

Labour rate for point wiring a light/fan/twin control
light/socket out let on separate board/call bell point in
(open) surface rigid PVC conduit/casing and capping
system.

50 Nos.

Each

56./33.4

Labour rate for point wiring a light/fan/twin control
light/socket out let on separate board/call bell point in
recessed/concealed rigid PVC conduit system.

50 Nos.

Each

57./33.6

Labour rate for point wiring a power point in
recessed/concealed rigid steel/PVC conduit system
including labour for fixing earth continuity conductor.

50 Nos.

Each

58./35.1

Dismantling of existing light/fan/ bell/socket out let
point on separate board/wiring andcircuit with insulated
wire in casing/conduit/ batten complete with fitting and
accessories

200

Per
poin

59./39.1

Supplying &installation of required capacityof single
ghase, 50°Hz, 220V, deeg wellsubmersible pump
tainless steel body, as per IS of approved make
surtable for 4"/6 " tube well with control panel starter
suitable for submersible pump with dry run

rotection, connections, mcludlng cl%mtp, bore ca

tc. as required as per specifications but excludin
pipe, SS/Nylonwire rope and connection cable.




39.1.11

2 HP with 7-8 stages, head metre 56-16,

discharge LPM 65-205 01 Nos. | Each
39.1.15 |3 HP with 15-17 stages, head metre 119-45, 01 Nos. | Each
discharge LPM 40-125 '
60./39.2. Supplyin &lnstallatlon of requwed capamtyof three
hase, 5 e bmersi lIJmLP
teel bo y s erI 0 prov make SUItEE pto
6 " tube well Wlt contro ane starter suitable for
SlﬁbmerSIble umg with dgy run rotectlon single
ase preventer, connections, |nc luding clamp, bore
a eté; as required asrPer specm%atlons but
excluding plpe andconnection cal
39.29 |7.5 HP with 13-14 stages, head metre 129- 01 Nos. | Each
52 discharge LPM 60-270 '
61./39.3 Elyln and laying of submersible flatcable ISI
mar core cogper wire of sunable size with
proper clamping of approved make.
39.3.2  |4.0 sqg.mm multi strand 100 Metre
62./39.4 Supplying and laying of approved make HDPE pipe
as BgryIS%QM an 3{1 15:143 %wnh latest amendmgnpt
for installation of submersib etpump with necessary
connection, soc et/cousplln ees, etc. asrequired
(PE-63 & working pressuré 6 kgf/sg cm)
39.44 |50 mm Outer Dia. 100 Metre
63./39.24 Supply installation, testing and commissioning of
approved make DOL starter 7.5 hp, 3 phase, 50 Hz,
415V, ilc single phase preventer, incoming MCB 01 Nos
32A 4P, 10KA , in outdoor type enclosure, " | Each
connections as required as per specifications.
64./41.1 85 ¥ of XLPE msulated ower cable (conforming IS-
art-1) 1100 Volt ?ra e, 1 core/2 care/3Y% core/4
core ISI marked with afu. stranded /solid conductor
41.1.3 |UnArmoured 2 core 100 | Metre
41.1.34 110 sq. mm.
4114  |Armoured 2 core 100 | Metre
41.14.4 |10 sq. mm.
41.1.7  |3% core unarmoured
41.1.7.3 |50 sg. mm 100 Metre
41.1.8 |3% core armoured
41.1.8.4 170 sg. mm 100 | Metre
41.1.8  |3% core armoured
41.1.8.7 1150 sg. mm. 100 | Metre
41.1.8.8 185 sg. mm. 90 | Metre
41.1.10 |4 core armoured
41.1.10.3|16 sg. mm. 100 | Metre
41.1.10.5|35 sg. mm 50 | Metre
41.1.10.6|50 sg. mm 100 | Metre
41.1.10.7|70 sq. mm 100 | Metre




41.1.10.8

95 sg. mm.

100

Metre

41.1.10.9

120 sg. mm.

100

Metre

65./41.4

Supply of XLPE insulated FRLS heav dutw)ower\r
cable tonformin IS—7098$Part—1) 1988, 1100 Volt
grade 2(3/4/8/10/12 core 1SI marked with copper
tranded/solid conductor.

41.4.3

Armoured 3% core

41.4.3.3

50 Sq. mm (25 Sg. mm 1/2 core)

100

Metre

66./41.7

Supglying and fixing crimping type alum. lugs as p
1.S.S. specification suitable for following sizé of ca
with alu./copper solid/stranded conductor evenI%/
crimped WI} hlﬂﬂl%ressur toal and connected to
Swit : ear/bus/M.C.C.B./M.C.B. etc. as required
complete.

er
ble

41.7.1

6mm to 16 sgq. mm

54 Nos.

Each

41.7.4

50 sgq. mm

100 Nos.

Each

41.7.5

70 sg. mm

100 Nos.

Each

41.7.6

95 sg. mm.

50 Nos.

Each

67./41.9

Providing &making cable end termination with heat
shrinkable jointing kit complete with all accessories
including lugs suitable for 33 KV/11 KV single core
XLPE alum. conductor cable as required as per
specification and as per acceptedstandard including
connection testing complete.

41.9.2

Heat shrinkable joint, kit 33 KV XLPEsingle core

41.9.2.1.
2

1 x 70-185 sq. mm.

10 Nos.

Each

41.9.2.2

Heat shrinkable jointing kit 33 KVXLPE cable I.D.
termination

41.9.2.2.2

1 x 70-185 sq. mm.

10 Nos.

Each

68./41.10

Providing & Making cable endtermination with heat
shrinkable jointing kit complete with all accessories
including lugs suitable for 33 KV/11 KV

3 core. XLPE alum. conductor cable as required as per
specification and as per accepted standard including
connectiontesting complete.

41.10.2

33 KV XLPE, 3 core

41.10.2.1

Heat shrinkable jointing kit 33 KVXLPE cable O.D.
termination

41.10.2.1
2

3 x 70-95 sq. mm.

05 Nos.

Each

69./41.16

Laying of one number armoured / unarmoured power
cable 1.1.KV grade of size exceeding 25sq. mm but
not exceeding 120 sq. mm direct in ground including
excavation in all soil/ murrum

/soft rock, sand cushioning, protective covering and
refilling the pit etc. as

required.

100

Metre




70./41.18 ) "
Laying of one number additional armoured /

unarmoured power cable 1.1KV grade of size not
exceeding 25sq. mm direct in ground in the same trench
in one tier horizontal formation including excavation in 100
all soil/murrum/soft rock, sand cushioning protective
covering and refilling the pit etc. as required.

Metre

71./41.21 )
Laying of one number armoured /unarmoured power

cable 1:1 KV grade of size not exceeding 25 sq. mm in
the existing RCC hume/stone ware/G.I. pipe/surface in
existing trench as required.

10 Metre

72./41.25 )
Laying of one number

armoured/unarmoured power cable 1.1KV grade of size
exceeding 25sg. mm but not exceeding 120 sg. mm in
the existing masonry open duct as required.

300 Metre

73.42.77 Supplying & fixing of fire extinguisher/refills as per 1S
specificafion

42.77.3 |ABC type -refill only- 6Kg 05 Nos. Each

42.77.4 | ABC type -refill only- 4Kg 05 Nos. Each

74.142.91 Supplying & drawing/laying of PVC insulated XLPE aerial
bunch power cable conductor H2/H4 grade aluminium
solid/stranded conforming to I1S-14255- 1995, alu. alloy
insulated messenger 1100 volts grade cable of approved make
in air with necessary material as per specification of required
size as mentioned below —

42.91.2 |Single core cable(insulated neutral messenger)

42.91.2.5|3x95 sq.mm, 1x16(st. light), 1x50(insulated neutral 100 P.Mt.

75./42.99 Providing and erection of hot dipped galvanized octagonal
poles in single section made from 3mm thick sheet having
lockable weather proof flush door junction box, suitable size
& type of foundation bolts 4 nos. 'J' type (EN8 grade)
complete, erected in an approved manner on provided
foundation.

42.99.1 |3 meter height 130 X 70mm A/F, 200x200x12mmbase

plate, 4 nos X 16 x 450mm bolt 10 Nos. Each

42.99.2 |4 meter height 130 X 70mm A/F, 200x200x12mmbase

plate, 4 nos X 16 x 450mm bolt 06 Nos. Each

42.99.3 |5 meter height 130 X 70mm A/F, 200x200x12mmbase
plate, 4 nos X 16 x 450mm bolt

06 Nos. Each
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